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1 INTRODUCTION  

1.1 Notice to Potential Proposers 

The San Benito County Local Transportation Authority (LTA) is seeking proposals to operate 
general public and specialized transit services known respectively as County Express (CE) and 
Specialized Transportation (ST) Services.  CE provides Fixed Route, Intercounty, Dial-A-Ride and 
ADA-compliant Paratransit Services. ST provides personalized transportation services for clients 
with unique needs. During FY2023/ 24 CE operated 24,0001revenue vehicle hours and ST 
operated 4,3502 revenue vehicle hours. During FY 2024/2 5 CE expects to operate 32,800 
revenue vehicle hours of service for Fixed Route, Intercounty, Dial-A-Ride and ADA Paratransit 
using 8 peak buses. It is expected that in 2024/25 and for the remainder of the contract period 
ST service will grow to about 6700 hours per year with 4 peak buses. 
 
Interested firms may submit proposals under three (3) separate proposal options. The Proposal 
Options are designated as shown below.  
 

Option 1 CE Alone: Operate CE as a stand-alone service independent of ST. 
 

Option 2 ST Alone: Operate ST as a stand-alone service independent of CE.  
 

Option 3 CE/ST Together: Operate both CE and ST services.  
 

(Note: If Option 3 is selected proposer must explicitly identify whether i) CE and ST services will 
be combined or standalone services; and ii) if CE and ST services are being proposed under one 

contract or two separate contracts.) 
 

The LTA reserves the right to award a contract to separate firms for the operation of CE and ST 
or award a contract to one firm to operate both services as a combined operation. 
 
The successful proposer(s) will be awarded a contract(s) for a base period of three (3) years 
commencing on January 1, 2025. Prior to the completion of the base period, the LTA may extend 
the agreement(s) for a one-year option term. Prior to the completion of the first option year, the 
LTA may extend the agreement for an additional one-year option term, for a maximum of two (2) 
one-year option terms. 
 
A voluntary pre-proposal conference will be held virtually on June 4, 2024, at 2:00 p.m. PDT. 
 
All proposals shall comply with proposal submittal requirements described in this RFP. Proposals 
must be received at the LTA Administrative Office no later than August 5, 2024, at 3:00 p.m., 
PDT. Proposals received after this time will not be considered.  
Direct questions regarding this RFP to: 
 

San Benito County Local Transportation Authority 
330 Tres Pinos Road, Suite C7 
Hollister, California 95023 
Phone: 831-637-7665 
Email: projects@sanbenitocog.org 

 
1 Estimate based on current revenue vehicle hours for FY23/24 
2 Estimate based on current revenue vehicle hours for FY23/24 

mailto:projects@sanbenitocog.org
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1.2 Schedule of Events 

The following schedule of events was prepared utilizing the most recent knowledge available; 
however, it is always subject to change. LTA will provide as much advance notice as possible if 
dates and times change, new events are added or existing events cancelled. Any events changed 
prior to the Proposal Due Date will be posted on LTAõs website as an addendum. 
 

Announcement  May 13, 2024  

Voluntary Pre-Proposal Conference June 4, 2024 

Last Date for Receipt of Questions and Requests for 
Clarification 

June 17, 2024 

Last Date for LTA to Post Addenda July 15, 2024 

Proposal Due Date August 5, 2024 

Invitations to Interview Proposers Issued (tentative) August 12, 2024 

Proposer Interviews (tentative) August 19, 2024 

Contract Award by LTA (tentative) October 17, 2024 

Contract(s) Start Date  January 1, 2025  

1.3 Minimum Qualifications 

Proposers shall meet the following minimum qualifications to participate in the selection process 
for the award of a contract. 
 

1.3.1 County Express Services 
 

Proposers shall have operated the following three types of services for a minimum of 
three different public agencies for a minimum of three years for each agency. 
Proposers shall have operated the minimum number of revenue vehicle hours for each 
agency as indicated for each service type. 
 

a. Fixed Route ð minimum 5,000 revenue vehicle hours annually 
b. Complementary Paratransit in compliance with CFR Part 37 ADA Paratransit 

Service Standards ð minimum 7,000 revenue vehicle hours annually 
c. General Public Dial-A-Ride ð minimum 3,000 revenue vehicle hours annually 
d. Intercity Service ð minimum 6,000 revenue vehicle hours annually 

 
1.3.2 Specialized Transportation Services  

 
Proposers shall have operated, for a minimum of one year under contract to a public 
agency, òdoor-through-dooró transportation service(s) to seniors and individuals with 
disabilities who have a need for highly personalized transportation service, including 
assistance from inside their residence to the interior of their destination. Examples of this 
type of service could include, but not necessarily be limited to: non-emergency medical 
transportation, transportation to and from senior lunch programs for frail individuals 
and/or medical-shopping assistance programs. 

1.4 Term of Contract  

It is anticipated that the selected proposer(s) will commence operations on January 1, 2025, and 
operate the service according to the terms of the agreement for a three-year period ending on 
January 1, 2028. Prior to the completion of the three-year period, the LTA, at its sole discretion, 
may extend the agreement for a one-year option term. Prior to the completion of the first option 
year the LTA, at its sole discretion, may extend the agreement for an additional one-year option 
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term. The LTA may extend the base agreement for a maximum of two one-year option terms. The 
last one-year extension period would expire January 1, 2030. 

1.5 Funding Availability 

Any contract resulting from this RFP will be financed primarily with funds made available to the 
LTA by the State of California, and the Federal Transit Administration of the United States 
Department of Transportation. In the event funding for this contract ceases or is reduced, the LTA 
reserves the right to terminate the Agreement or reduce service pursuant to the terms of the 
Agreement.   

1.6 Pre-Proposal Conference, Questions and Requests for Clarification 

A voluntary Pre-Proposal Conference will be held virtually on June 4, 2024, at 2:00 p.m., PDT, 
for the purpose of receiving questions and comments regarding this RFP. While attendance at this 
meeting is not mandatory, it is highly recommended. Proposers are encouraged to submit 
questions about this RFP in advance of this meeting to the appropriate individual mentioned in 
Section 1.1, Notice to Proposers. Questions and requests for clarification may also be made 
during the course of the Pre-Proposal Conference. Questions must be submitted in writing via mail 
or email. Addresses, e-mail addresses and phone numbers should accompany submissions. 
 
Although proposers are encouraged to submit questions prior to the Pre-Proposal Conference, 
they will be accepted up to 5:00 pm, June 17, 2024.  
 
The last addendum relative to this procurement will be posted on LTAõs website no later than 5:00 
p.m., PDT, July 15, 2024. 
 
 Proposals for changes to the draft Agreement or Scope of Work may also be submitted with the 
formal proposal as described in Section 5.6.4, Question 22. 

1.7 Submittal of Proposals ð Time and Manner  

Proposals may be submitted by mail, delivery service or in person. Proposals may not be 
submitted electronically; however, one electronic copy of the proposal shall be submitted as 
required by this RFP. The number of proposals required to be submitted in hard copy is described 
in Section 5.3. 
 
Proposals must be received at the address below by August 5, 2024, at 3:00 p.m., PDT.  
Proposals received after this time will not be considered. Proposals and all required copies must 
be delivered in a sealed package(s) with the proposing companyõs name on the outside and 
clearly marked: "Transit Operations Proposal.ó   
 
Proposals shall be delivered to: 
  

 San Benito County Local Transportation Authority 
 330 Tres Pinos Road, Suite C7 
 Hollister, California 95023 
 projects@sanbenitocog.org 

1.8 Collective Bargaining Agreement Notification 

A Memorandum of Understanding exists MV Transportation, Hollister Division# 30, and the 
Teamsters Local Union No.890 relative to the CE service. The Memorandum is valid through 
December 31, 2025. A copy of this document is provided in Appendix H. The employees 
engaged in operating the ST Service are not represented by a union. 

mailto:projects@sanbenitocog.org
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1.9 Disadvantaged Business Enterprise (DBE) Participation Requirements  

The LTA will never exclude any person from participation in, deny any person the benefits of, or 
otherwise discriminate against anyone in connection with the award and performance of any 
contract covered by 49 CFR 26 on the basis of race, color, sex, or national origin. In administering 
the local agency components of the DBE Program Plan, the LTA will not, directly, or through 
contractual or other arrangements, use criteria or methods of administration that have the effect 
of defeating or substantially impairing accomplishment of the objectives of the DBE Program Plan 
with respect to individuals of a particular race, color, sex, or national origin. 
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2 SYSTEM DESCRIPTION  

2.1 Agency Information 

The San Benito County Local Transportation Authority, herein referred to as òLTAó, is the 
designated Consolidated Transportation Services Agency (CTSA) for San Benito County.  The LTA 
is a Joint Powers Authority between the City of Hollister, City of San Juan Bautista, and the 
County of San Benito.  The Board of Directors consists of two elected officials each from the City 
of Hollister City Council and the County of San Benito Board of Supervisors and one elected 
official from the City of San Juan Bautista City Council.  
  
Three committees provide technical and accessibility advice on transportation related issues to the 
LTA: the Social Services Transportation Advisory Council (SSTAC), the Technical Advisory 
Committee (TAC), and the Bicycle and Pedestrian Advisory Committee (BPAC).  SSTAC advises the 
LTA on accessibility issues for the elderly, persons with disabilities and persons of limited means.  
TAC provides technical assistance and recommendations on transit planning and projects to the 
LTA.  The BPAC advises the LTA on any issues related to bicycle and pedestrian accessibility.  

2.2 San Benito County Transit Information 

Detailed information about routes, schedules, and fares, as well as other significant information 
regarding CE and ST services, is available at www.SanBenitoCountyExpress.org.  Current 
timetable brochures for local Tripper Service and Intercounty bus service are provided in 
Appendix X. It is anticipated that regular local fixed route service will return and replace the 
Tripper for the start of this new contract. 

2.3 Service Area 

The County of San Benito is a rural community of 1,391 square miles within proximity to the 
Silicon Valley and has a vibrant agricultural economy. The County population is approximately 
65,000.  The county seat is the City of Hollister, where most of the public transportation is located, 
with a population of approximately 44,000.  The City of San Juan Bautista, which has several 
nationally recognized Historic Sites and is a Preserve America Community, has a population of 
approximately 2,200.  

2.4 Operations  

2.4.1 County Express Services 

The LTA is responsible for the administration and operation of County Express, the 
primary public transportation for the County. County Express services include Fixed 
Route, Complementary Paratransit, Dial-A-Ride, and Intercounty transit services. Below 
is a description of each of the County Express services.  
  
Tripper/Fixed Route 
Prior to the pandemic a 3 route Fixed Route service was operated throughout Hollister.  
During the pandemic the Fixed Route service was replaced with the Tripper which 
provided a reduced level of service on one route to serve school-based demand.  The 
Tripper service has continued post pandemic in 2023/24 due to a lack of bus drivers. It 
is anticipated that a full fixed route system will be restored after this contract is 
executed.    
 
The Tripper service operates one bus, Monday through Friday from 6:35 a.m. to 8:34 
a.m. and 3:10 p.m. to 5:22 p.m.  On Thursdays the afternoon service is from 2:05 p.m. 
to 3:11 p.m.  The restored Fixed Route Service will operate from 6:30 a.m. to 9:00 
p.m. Monday to Friday, and 6:30 a.m. to 9:00 p.m. on Saturday. 
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The Tripper/Fixed Route service operates only in the City of Hollister and primarily 
uses fully accessible Type II vehicles equipped with bicycle racks. There are three routes 
and approximately 80 stops dispersed within the service area. All vehicles have 
wheelchair lifts and currently utilize gasoline fuel.  
 
Complementary Paratransit 

 
The Complementary Paratransit service currently operates during the Tripper service 
hours within a ¾ mile radius of the street segments traveled by the Tripper.  Curb-to-
curb service is provided that complies with 49 CRF Part 37 ADA Paratransit Service 
standards.  Vehicles used for Complementary Paratransit are Type II and minivans. 
Under this agreement, the contractor will be responsible for conducting the ADA 
eligibility process consistent with the requirements established by the LTA. 
 
The service currently operates the same hours as the Tripper. Reservations may be 
made 14 days in advance or on the same day the reservation is placed.  Same day 
service is subject to availability and a $1.00 convenience fee. RouteMatch software 
and hardware is made available to the contractor by the LTA for automated 
dispatching. 
 
The Complementary Paratransit service will be expanded when the Fixed Route service 
replaces the Tripper.  Complementary Paratransit will be provided within ¾ of a mile 
of all Fixed Route services and be provided whenever the Fixed Route Service is being 
provided. The same fares and reservation requirements that are in place for 
Complementary Paratransit for the Tripper will be maintained for the new Fixed Route 
Service. 
 
General Public Dial-A-Ride 

 
The General Public Dial-A-Ride (also known as Dial-A-Ride) service is a curb-to-curb 
demand response service that is open to the general public and uses Type II vehicles.  
The service operates Monday through Friday from 6:00 a.m. to 6:00 p.m. for 
individuals with trips in San Benito County within the service area. Reservations may be 
made 14 days in advance or on the same day the reservation is placed. Same day 
service is subject to availability and a $1.00 convenience fee. RouteMatch software 
and hardware is made available to the contractor by the LTA for automated 
dispatching. 
 
Weekend Dial-A-Ride service operates from 9:00 a.m. to 4:00 p.m. on Saturdays only 
at the present time. It is expected that as more bus operators will become available the 
new contractor will be required to operate the weekend level of service on Sundays. It 
is open to the public and uses Type II vehicles.  The service is open to individuals in San 
Benito County within the service area.  Weekend trips may only be reserved from 9:30 
a.m. Monday to 1:00 p.m. Thursday during the week of the trip. The round trip to and 
from the destination must be reserved at the same time. No dispatchers are on duty 
during weekends; drivers handle dispatch duties in between trips.   
 
It is expected that during the lifetime of the contract the Dial-A-Ride service will be 
replaced with a Demand Responsive Service. The Demand Responsive Service will have 
approximately the same service hours but will use automated routing, app-based 
reservations supplemented by telephone reservations.  It is anticipated that the use of 
the app-based reservation system will encourage greater use of the same day 
reservations capability. 



 

RFP #2024-01  Page 16 of 196 

 
Intercounty 

 
The Intercounty services are comprised of three routes: Gavilan, Caltrain, and 
Greyhound. All of the routes travel from San Benito County to the City of Gilroy in 
Santa Clara County.   
 
The Intercounty Gavilan (Gavilan) service operates Monday through Friday and uses 
Type II and 25+ passenger vehicles depending on the time of day. The route travels 
from the City of Hollister through the City of San Juan Bautista to Gavilan College in 
the City of Gilroy. The Gavilan service operates on a full schedule when Gavilan 
College is in session and limited service operates during the off-season. The Gavilan 
service also has a holiday schedule.  
  
The Intercounty Caltrain (Caltrain) service operates Monday through Friday and uses 
Type II vehicles. The route travels from the City of Hollister through the City of San Juan 
Bautista to Gavilan College and then to the Caltrain Station in the City of Gilroy. The 
Caltrain service meets four trains in the early morning and four trains in the evening.  
The last evening run from the Caltrain station does not leave until Caltrain has arrived.  
As a result, the schedule may be delayed to accommodate late arriving trains.   
 
The Intercounty Greyhound (Greyhound) service operates only on Saturdays and 
Sundays using a Type II vehicle. The route travels from the City of Hollister through the 
City of San Juan Bautista to the Greyhound Station in the City of Gilroy.  
  
2.4.2 Specialized Transportation  

The LTA also provides three specialized transportation services: out-of-county non-
emergency medical transportation, senior lunch programs, and a medical-shopping 
assistance program. The ST Contractor collects and retains fares paid by ST 
passengers. An amount equal to the fares retained by the Contractor is deducted from 
the amount owed to the contractor by the LTA. Below is a brief description of each of 
the services: 
 
Out-of-County Non-Emergency Medical Transportation (OOCMT) 

 
The OOCMT service provides seniors and persons with disabilities, who reside in San 
Benito County, with transportation outside of the county for medical services that are 
not available in San Benito County. The service area goes as far south as the City of 
Salinas in Monterey County and as far north as the City of Palo Alto in Santa Clara 
County.  
 
Some of the clients may require the driver to provide escort services through the door 
of their residence or the medical facility. Minor Spanish translation services may be 
provided by the driver for the client at the front desk. 
 
The OOCMT service operates Monday through Saturday and the hours of service vary 
depending on the clientsõ destination and appointment schedule.  Trip reservations must 
be scheduled at least 48 hours in advance and a subscription service is available to 
those that require regularly scheduled medical treatments (i.e. dialysis, chemotherapy, 
etc.) 
OOCMT fares are shown below. 
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Out-of-County Non-Emergency Medical Transportation Zone Fares 

Zone 
Distance from 

Hollister 
Cities in Zone Fare 

Zone 1 0 to 15 miles Gilroy $2.00 one way 

Zone 2 16 to 30 miles 
Watsonville, Salinas, 

and Morgan Hill 
$3.00 one way 

Zone 3 31 to 45 miles 
Monterey, Santa 

Cruz, and San Jose 
$4.00 one way 

Zone 4 45 to 65 miles Palo Alto $5.00 one way 

 
Senior Lunch Program Transportation (SLPT) 

 
The Senior Lunch Program Transportation service primarily serves seniors who 
participate in the Senior Lunch Program available in the City Hollister at the Community 
Center at 300 West Street.  The clients have lunch and participate in recreational 
activities at the community center.  
  
The service operates Monday through Friday between 10:00 a.m. and 2:00 p.m. 
Reservations may be scheduled 24 hours in advance and a subscription service is 
available. Some clients may require the driver to provide through door escort services 
because of their physical condition. 
 
 No fare is charged for the Senior Lunch Program Transportation. 
 
Medical-Shopping Assistance Program (MSAP) 

 
The Medical-Shopping Assistance Program primarily serves seniors over the age of 60 
and persons with disabilities residing in San Benito County. The service provides 
transportation, escort, and minor Spanish translation for clients at in-county medical 
appointments, banks, grocery stores, and pharmacies. 
 
The service operates Monday through Friday and the hours of service vary depending 
on the clientsõ appointments and destination. Trip reservations must be made at least 48 
hours in advance and priority is given to individuals residing in the more rural areas of 
San Benito County. 
 
The fare for MSAP service is $1.25 for a one-way trip. 
 
2.4.3 Facilities and Vehicles 

 

County Express Maintenance and Operations  
 

County Express revenue vehicles are maintained by LTA staff at the LTAõs transit 
maintenance facility located at 3240 Southside Road in Hollister, California.  The LTA 
provides fuel for CE revenue vehicles at that facility. The contractor(s) is responsible for 
fueling the vehicles.  
 

CE administrative and operations functions are housed at the transit maintenance 
facility The facility has a dispatch area with a customer service counter, general 
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manager office, supply closet, restrooms, driver break room, fare reconciliation room, 
and parking for LTA vehicles and personal vehicles of contractorõs employees. The 
renovation is nearing completion. A floor plan of the renovated dispatch area has been 
included in Appendix C. The renovations are scheduled to be completed in 2024. 
 
Specialized Transportation Maintenance and Operations 
 

Specialized Transportation revenue vehicles are maintained by LTA staff at the LTAõs 
transit maintenance facility, located at 3240 Southside Road in Hollister, California.  
The LTA provides fuel for ST revenue vehicles at the transit facility. The contractor(s) is 
responsible for fueling the vehicles.  
 

The LTA does not provide administrative or operations facilities for ST. Proposers for ST 
would be responsible for securing office space for administrative and operations 
functions. The office space must be ADA compliant and located in San Benito County. 
Proposed office space locations must be identified in the proposal for the LTA to 
evaluate. 
 

Revenue Vehicles  
 

Peak pull out of vehicles for CE is eight (8) and for ST is four (4). 
LTA will provide 20 revenue vehicles for County Express operations and 7 revenue 
vehicles for Specialized Transportation.  A detailed list of vehicles may be found in 
Appendix C: LTA Vehicle Facility and Equipment List. Contractor(s) will be responsible 
for ensuring that when vehicles leave the yard for their first trip of the day (a pullout) 
the exteriors and interiors are clean and all ADA equipment including wheelchair 
securement systems and lifts or ramps are fully operational. Pullouts with dirty vehicles 
or of inoperative ADA features may result in liquidated damages being assessed as 
provided in section 6.10.4. These requirements apply to all vehicles for County Express 
and/or Specialized Transportation. 
 

Stops and Shelters  
 

LTA will provide, install, relocate, and remove bus stop signage as needed.  
The County Express Contractor is responsible for maintaining all bus stops, signage, and 
bus stop shelters. Maintenance duties at bus stops include, but are not limited to: debris 
and garbage removal from bus stops and shelters, graffiti removal, etc.  
The Contractor will be responsible for reimbursing the LTA for the cost of repairs or 
replacements of signage, shelters or other street furniture damaged by the Contractor.  
 

2.4.4 Marketing and Outreach  
 

LTA is responsible for updating, printing, and distributing brochures that provide 
detailed route and schedule information. The contractor shall ensure that brochures are 
available on-board transit vehicles. LTA may provide the contractor with information 
posters for mounting appropriate hardware at major bus stops and shelters. 
 
From time to time, LTA may request the contractor to require bus operators to distribute 
and or collect surveys or notices to passengers using CE or ST services.   
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3 GENERAL CONDITIONS 

3.1 Proposal Options 

Proposals may be submitted for each of the following subject to the requirements of this section: 
 

Option 1: Operate CE as a stand-alone service independent of ST. 
 
Option 2: Operate ST as a stand-alone service independent of CE. 
 
Option 3: Operate both the CE and ST services.   

 
Proposals that select Option 3 must indicate whether: 
 

¶ The CE and ST services will operate as combined or standalone services. 

¶ The CE and ST services are being proposed under one contract or two separate contracts. 
 

 
The requirements for submittal of proposals are described in Section 5 and summarized in Table 
1 in that Section. 
 
The proposer shall note that an escalation clause has been included in the draft contract to 
provide pay that keeps up with rising prices if the LTA elects to extend the contract past the initial 
three (3) year base period. 
 

3.2 Contract Award Alternatives 

The LTA reserves the right to award: 
 

a. Contracts to separate firms to operate CE and ST based on the individual proposals 
submitted for each service under Options 1and Option 2. 
 

b. Contracts to one firm to operate both CE and ST, independent of each other, on the 
basis of the proposal submitted under Option 3. 

 
c. One contract to operate both CE and ST services in a combined operation on the basis 

of a proposal submitted under Option 3.  

3.3 Limitations 

Issuance of this RFP does not commit the LTA to award a contract, to pay any costs incurred in the 
preparation of proposals in response to this request, or to procure or contract for services or 
supplies. The LTA reserves the right to reject any and all proposals or to waive any irregularity or 
informality in any proposal or in the RFP process and to be the sole judge of the responsibility of 
any proposer and of the suitability of the materials and/or services to be rendered. The LTA 
reserves the right to withdraw this RFP at any time without prior notice. Further, the LTA reserves 
the right to modify the RFP schedule described herein. 

3.4 Effective Period of Proposals 

Proposals must represent a firm offer, which will remain in effect for one hundred eighty days 
(180) days from the designated date of receipt of proposal(s), unless mutually extended. No 
compensation will be made to firms for proposal preparation, interviews, or other proposal costs. 
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3.5 Addenda 

Any changes to the RFP requirements will be made by written addenda issued by the LTA and 
shall be considered part of the RFP. Upon issuance, such addenda shall be incorporated in the 
agreement documents, and shall prevail over inconsistent provisions of earlier issued 
documentation. It is the proposersõ responsibility to check the LTAõs website 
(www.SanBenitoCountyExpress.org) for the most current information and addenda available. The 
last addendum will be posted on the website no later than 5:00 p.m., PDT, July 15, 2024.  

3.6 Verbal Agreement or Conversation 

No prior, current, or post award verbal conversations or agreement(s) with any officer, agent, or 
employee of the LTA shall affect or modify any terms or obligations of the RFP, or any contract 
resulting from this RFP.  

3.7 Pre-Contractual Expenses 

Pre-contractual expenses include any expenses incurred by proposers and selected Contractor(s) 
in: 

Á Preparing proposals in response to this RFP. 

Á Submitting proposals to the LTA. 

Á Negotiations with the LTA on any matter related to proposals. 

Á Other expenses incurred by a Contractor or proposer prior to the date of 
award of any agreement. 

 
The LTA shall not be liable for any pre-contractual expenses incurred by any proposer or 
selected Contractor(s). Proposers shall not include any such expenses as part of the price 
proposed in response to this RFP. The LTA shall be held harmless and free from any and all 
liability, claims, or expenses whatsoever incurred by, or on behalf of, any person or organization 
responding to this procurement process. 

3.8 Audit 

The LTA reserves the right to make a pre-award audit of the selected proposerõs proposed fees, 
rates, and costs to determine if they are fair and reasonable. 

3.9 Withdrawal/Modification of Proposals 

Any proposer may withdraw its proposal by written request at any time prior to the deadline for 
submittal of proposals. Unless otherwise specifically requested by the LTA, proposal modifications 
will be accepted only prior to the deadline for receipt of proposals at LTAõs office and only in 
hard copy. 

3.10 Proposals Not Returned after Submittal 

No proposal shall be returned after the date and time set for opening thereof. All proposals 
submitted are public records and subject to disclosure following award of the contract. Any 
language purporting to render all or portions of the Proposal confidential will be regarded as 
non-effective and will be disregarded. 

 

3.11 Waiver 

In submitting a proposal the proposer affirms that they have sufficiently informed themselves in all 
matters affecting the provision of the services specified, that they have checked their proposal for 
errors and omissions; that the price stated in their proposal is correct and as intended by them 
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and is a complete and correct statement of their price for providing the services described in this 
RFP and as such services may have been modified in the proposal. 

3.12 Use of Proposal Forms 

Proposals must be submitted in the format required. Proposals submitted in any other form may 
be considered nonresponsive and may be rejected.  

3.13 Use of Subcontractor 

If the proposal consists of a "prime" contractor and one or more subcontractors, the proposer shall 
identify the subcontractors in the areas of their responsibility; but the LTA will enter into an 
agreement only with the prime contractor who shall be responsible for all services required by the 
attached agreement. 

3.14 Exceptions and Alternatives 

Any Proposer desiring a revision to this RFP, or any document included therein, prior to the 
Proposal Due Date, must submit a request prior to the deadline for receipt of such requests as set 
forth in Section 1.7. Questions and requests for clarification not submitted as required will not be 
considered.  
 
Requests limited solely to the draft Agreement or Scope of Work may also be submitted as 
specified in Section 5.6.4, Question 22. Requests not submitted as required will not be considered. 
Approval of such requests will be granted at LTAõs sole discretion.  
 
LTA reserves the right to initiate negotiations for changes to the draft Agreement or Scope of 
Work at any time its sole discretion. 

3.15 Rejection of Proposals 

Any proposal that fails to meet the requirements of the RFP will be cause for rejection of the 
proposal. The LTA may reject any proposal if it is incomplete, contains irregularities of any kind, 
or is offered conditionally.  The LTA reserves the right to reject any and all proposals without 
cause. 
 
Proposals which contain false or misleading statements, or which do not support an attribute or 
condition claimed by the proposer, may be cause for rejection of the proposal.  If, in the sole 
opinion of the LTA, such information was intended to mislead the LTA in its evaluation of the 
proposal, it will be cause for rejection of the proposal.  

3.16 Performance Bonds/Security 

A performance bond or other surety acceptable to the LTA in the amount of TEN PERCENT (10%) 
of the annual AGREEMENT price is required. The Performance Bond or other approved surety 
shall be received by the LTA within fifteen (15) working days of the approval by the LTA Board 
of Directors of any contract that may be awarded through this RFP process. 

3.17 Protest Procedures  

LTAõs protest procedures are attached hereto as Appendix E. 

3.18 Legal Responsibilities 

All proposals must be submitted, filed, made, and executed in accordance with State of 
California and Federal laws relating to proposals for contracts of this nature, whether expressly 
referred to herein or not.  
 



 

RFP #2024-01  Page 22 of 196 

By submitting a proposal, the Proposer certifies that it will comply with all federal laws and 
requirements, including, but not limited to, Equal Employment Opportunity, Disadvantaged 
Business Enterprise, Labor Protection, Americans with Disabilities Act, Title VI of the Civil Rights Act 
of 1964 and other laws and regulations applicable to contracts utilizing federal funds.  

3.19 Ethics in Public Contracting 

Each proposer, by submitting a proposal, certifies that it is not a party to any collusive action or 
any action that may be in violation of the Sherman Antitrust Act.  By submitting a proposal, the 
proposer certifies that its proposal was made without fraud; that it has not offered or received 
any kickbacks or inducements from any other proposer in connection with the offer; and that it has 
not conferred on any public employee, public member, or public official having responsibility for 
this procurement transaction, any payment, loan, subscription, advance, deposit of money, 
services, or anything of more than nominal value. The proposer further certifies that no 
relationship exists between itself and the LTA or another person or organization that interferes 
with fair competition or constitutes a conflict of interest with respect to a contract with the LTA.  
 
The proposer's attention is called to the fact that a proposal is not completely executed and will 
not be considered for any purpose unless the non-collusive affidavit referenced in Section 5, 
Proposal Requirements, is completely and correctly executed and submitted with the proposal. 
 
If at any time it shall be found that the person, firm, or corporation to whom a contract has been 
awarded has, in presenting any proposal or proposals, colluded with any other party or parties, 
then the Agreement so awarded shall be null and void and the proposer shall be liable to the LTA 
for all loss or damage which the LTA may suffer thereby, and the LTA may advertise for a new 
Agreement for the services contemplated herein. 
 
More than one proposal from an individual, firm, partnership, corporation, or association under 
the same or different names may be rejected. Reasonable grounds for believing that a proposer 
has an interest in more than one proposal for the work solicited may result in rejection of all 
proposals in which the proposer is believed to have an interest. 

3.20 Proposals shall be Available for Public Inspection   

Before award of the contract, all Proposals will be designated confidential to the extent 
permitted by the California Public Records Act. After award of the contract (or if not awarded, 
after rejection of all Proposal), all responses will be regarded as public records and will be 
subjected to review by the public. Any language purporting to render all or portions of the 
Proposal confidential will be regarded as non-effective and will be disregarded. 

3.21 Contract Incorporation  

Proposers should be aware of the contents of their proposals as well as the terms and conditions 
of this RFP, which shall become a part of the subsequent contract between the LTA and the 
successful proposer. Any modifications to the sample Agreement or Scope of Work must be 
submitted with Proposerõs proposal as required by Section 5.6.4 Question 22 and approved by 
the LTA. Failure or refusal of a proposer to accept the duties and obligations reflected in the 
draft Agreement or Scope of Work may result in the rejection of its proposal or cancellation of 
any award. Any damages accruing to the LTA as a result of a proposerõs failure or refusal to 
execute a contract with the LTA, if awarded the contract, may be recovered from the Contractor. 
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4 PROPOSAL EVALUATION, SELECTION AND CONTRACT AWARD 

4.1 General  

4.1.1 Staff Recommendation 
 

LTA staff will make a recommendation for award of contract to the LTA Board of 
Directors. The LTA reserves the right to award the contract based upon initial written 
proposals and without oral briefings or discussion. In the event that the contract is not 
awarded without oral briefings or discussion, the recommendation will take place 
through the multi-phase process described below.  Staff will recommend the firm that:  
a) falls within a competitive range (described in Phase I), and b) receives the highest 
evaluation in Phases II, III and IV (based on original proposal, interviews, negotiations, 
and best and final offer). The LTAõs Board of Directors will make the final determination 
of contract award.  
 
4.1.2 Selection Committee 

 
A Selection Committee will evaluate all proposals within the competitive range utilizing 
the proposal evaluation criteria listed in Section 4.3 

 
4.1.3 Right to Make a Selection 

 
The LTA reserves the right to make the selection of a proposer based on any or all 
factors of value, whether quantitatively identifiable or not, including, but not limited to, 
the anticipated initiative and ability of the proposer to perform the services set forth 
herein.  
 
4.1.4 Reject Proposals, Waive Irregularities 

 
The LTA reserves the right to reject any or all proposals, to waive any requirements, 
both the LTAõs and those proposed by the proposer; to waive any irregularities or 
informalities in any proposal or the RFP process when it is in the best interest of the LTA 
to do so; to negotiate for the modification of any proposal with mutual consent of the 
proposer; to re-advertise for proposals, if desired; to sit and act as sole judge of the 
merit and qualifications of the service offered; and to evaluate at its absolute 
discretion, the proposal of each proposer, so as to select the proposer that best serves 
the requirements of the LTA, thus ensuring that the best interests of the LTA will be 
served. A proposerõs past performance, and the assurance that it will provide service 
as stipulated, will be taken into consideration as part of the proposal evaluation 
process. 
 
4.1.5 Investigations of Proposers, Misrepresentation by Proposers 

 
The LTA may make such investigation as it deems necessary to determine the ability of 
a proposer to furnish the required services, and the proposer will furnish to the LTA all 
such information and data for this purpose as the LTA may request.  The LTA reserves 
the right to reject any proposal if the evidence submitted by, or investigation of, such 
proposer fails to satisfy the LTA that such proposer is properly qualified to carry out 
the obligations of a contract and to deliver the services contemplated herein or the 
proposal of any proposer who has previously failed to perform properly, or complete 
on time, contracts of a similar nature.  Any material misrepresentation or material 
falsification of information provided to the LTA in the proposer's submission, or at any 
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point in the proposal evaluation process, including any interview conducted, is grounds 
for rejection of the proposal. In the event that the misrepresentation or falsification is 
not discovered until after any agreement is awarded, the agreement may be 
terminated at that time.  A determination as to whether a misrepresentation or 
falsification of the proposal is material shall be made in the exercise of the LTA's sole 
discretion. The LTA expressly reserves the right to reject the proposal of any entity in 
default on the payment of taxes, licenses, or other moneys due the LTA. 
 
4.1.6 Background Inquiries 

 
The LTA reserves the right to conduct a background inquiry of each proposer which may 
include the collection of appropriate criminal history information, contractual and 
business associations and practices, employment histories, and reputation in the business 
community.  By submitting a proposal to the LTA, the proposer consents to such an 
inquiry and agrees to make available to the LTA such books and records as the LTA 
deems necessary to conduct the inquiry. 
 
4.1.7 Clarifying Information 

 
The LTA may request clarifying information from proposers on an individual or 
collective basis at any time during the screening and selection process. Clarification 
may be requested via telephone or email; responses are expected by LTA the 
following day.  Failure to respond to a request for clarification may result in 
disqualification of a proposal. 
 

4.2 Proposal Evaluation Procedure 
 

4.2.1 Phase I ð Initial Review of Proposals 
 

LTA staff will review all proposals to determine those that are responsive and meet the 
minimum qualifications described in Section 1.4. Proposals that do not meet the minimum 
qualifications, are incomplete, or improperly formatted, will be considered non-
responsive and will be rejected.  
 
4.2.2 Phase II ð Determining Proposals within the Competitive Range 

 
All responsive proposals meeting the minimum qualifications will be evaluated by the 
Selection Committee using the evaluation criteria described in Section 4.3 to determine 
proposals that are within a competitive range. 
 
4.2.3 Phase III ð Proposer Interviews 

 
The highest ranked 3-5 firms within the competitive range will be invited to interview 
with the Selection Committee and be given an opportunity to clarify their proposal, 
present additional appropriate materials that will assist the Selection Committeeõs 
evaluation process and answer questions from the Committee. At a minimum, the 
proposed General Manager, Safety/Training Manager, and the Regional Manager 
should attend. If the firm does not have a Regional Manager, the General Managerõs 
immediate supervisor may be substituted. Interviews will be with the proposed 
personnel intended to work only on the LTA contract; substitutions or replacement of 
any personnel interviewed within the first year of the contract without consulting LTA 
shall be viewed as a violation of the contract and will result in penalties. Failure to 
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provide the requested personnel for the interview may reflect negatively on the 
proposer. At the conclusion of each interview, areas for proposal improvement and/or 
clarification may be identified by Committee members for the benefit of proposers. 
  
4.2.4 Phase IV ð Best and Final Offers 

 
During or after the interviews have concluded, LTA may, if determined by LTA to be in 
the best interest of LTA, request proposers to submit their best and final offers in a 
format and manner specified by LTA. 
 
4.2.5 Phase V ð Final Determination of Proposal Scores 

 
Using the evaluation criteria described in Section 4.3, the Selection Committee will 
determine the score for each proposer based on the proposal, interview, clarifying 
information LTA may request, and best and final offer. Weighted scores from all 
Committee members will then be added to determine which proposal has the highest 
score.  
 

4.3 Proposal Evaluation Criteria 
 

Proposals will be scored utilizing the criteria presented below. A total of 110 points is possible. 
 

Evaluation Criteria Max. Points  

Technical Proposal 35 

Proposed Personnel 27 

Experience and Qualifications of Proposer 21 

Cost Proposal 17 

Does the Firm Intend to Retain the Existing 
Contractorõs Employees Consistent with California 
Labor Code Sections 1070-1074? 

10 

TOTAL  110 

 
 

4.3.1 Technical Proposal (35 points possible) 
 

a. Understanding of requirements as reflected by proposal. 
b. Operations approach - organization of the transit system's operation, 

method of providing relief drivers, handling of absenteeism, method of 
service quality monitoring, method of bus cleaning, provision of customer 
service and dispatching, number of employees at driver, dispatcher, 
customer service, supervisory and bus and bus stop/shelter cleaning 
positions. 

c. Assurance of uninterrupted service in the event of driver shortages and use 
of staff hiring and retention incentives. 

d. Training and safety programs. 
e. Transition plan and procedures demonstrating the ability to transition 

smoothly from the existing contractor to the selected proposer, continuity of 
system from passengerõs viewpoint, continuity of system operations 
knowledge to ensure minimal LTA staff effort during transition. 

f. Utilization of current drivers, dispatchers and supervisors, and proposed 
wage and benefit levels for employees. 
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g. The firmõs experience in recruiting and retaining quality employees in a tight 
labor market as indicated by the proposal. 

h. Innovative approaches to providing high quality service. 
 

4.3.2 Proposed Personnel (27 points possible) 
 

Qualifications and experience of proposed on-site manager and other critical 
management personnel. 
 

4.3.3 Experience and Qualifications of Proposer (21 points possible) 
 

a. Apparent level of corporate support for local operations. 
b. Company experience with similar transit services. 
c. Financial stability. 
d. Prior safety record. 
e. References. 
f. Other services proposer would make available to LTA. 
g. For ST proposals only - Proposers apparent knowledge of local issues, 

organizations, and services available to individuals likely to be ST 
consumers. 
 

4.3.4 Cost Proposal (17 points possible) 
 

a. Proposed price. 
b. How LTAõs cost would be affected by any other aspect of the proposal. 
c. How costs are distributed among various components of the proposed 

services to be provided.  
d. Other services proposer makes available to LTA and the cost of said 

services. 
 

4.3.5 Does the Firm Intend to Retain the Existing Contractorõs Employees 
Consistent with California Labor Code Sections 1070-1074? (10 points if 
Yes, 0 points if No) 

 

4.4 Negotiations with Proposer(s) 
 

The LTA reserves the right to negotiate all elements that comprise the proposal(s) submitted by the 
proposer(s) in the competitive range to ensure the best possible consideration for all concerned. 
Only the LTA has the right to initiate negotiations. Negotiations will not be initiated at the request 
of any Proposer. 
 

4.5 Execution of Agreement 
 

After the LTA, at its sole discretion, determines that contract negotiations are concluded, and 
within ten (10) calendar days after the final Agreement offered is personally delivered to the 
selected proposer or placed by the LTA in the U.S. Mail postage prepaid, the proposer to whom 
the contract is offered shall execute and deliver the Agreement to the LTA in such number of 
counterparts as the LTA may require. 
 

If the proposer to whom the award is made fails to enter into the Agreement as herein provided, 
the LTA may annul the award. 
 

After LTA staff receives the fully executed agreement from the selected proposer, a staff 
recommendation will be made to the LTA Board of Directors for award of the contract to the 
selected proposer. The LTA Board reserves the right to approve or reject any contract.  
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5 PROPOSAL REQUIREMENTS  
 

5.1 Proposal Options 
 

Proposals may be submitted for each of the following subject to the requirements of this section: 
 

Option 1: Operate CE as a stand-alone service independent of ST. 
 
Option 2: Operate ST as a stand-alone service independent of CE. 
 
Option 3: Operate both the CE and ST services.  

 
 Proposers that select Option 3 must indicate whether: 
 

¶ The CE and ST services will operate as combined or standalone services. 

¶ The CE and ST services are being proposed under one contract or two separate contracts. 
 
A separate proposal shall be submitted for each Option the proposer wishes to be considered for 
the award of a contract. Each proposal option is subject to different submittal requirements as 
described in this section.  
 
At its sole discretion, LTA may award a contract(s) for the Option(s) it believes best suits the needs 
of LTA.  
 
Additional information is required when Option 3 is submitted so that the Selection Committee can 
properly evaluate the rationale behind the proposal to operate both services together or 
separately, and to operate under one or two contracts.   
 
Table 1 shows the information required to be submitted for each proposal option.  
 

5.2 General Requirements 
 

Proposals should be brief and concise. Lengthy narrative is discouraged. Proposals should not 
include any unnecessarily elaborate or promotional material. Note that the Scope of Work 
contains minimum requirements for some areas which should be addressed in the proposals.  
Sufficient detail must be provided for the Selection Committee to score proposals accurately. All 
requested information must be supplied. Failure to submit a complete proposal shall be grounds 
for a determination of non-responsiveness. 
 
Informational material the proposer believes to be significant in support of its proposal may be 
included at the end of its proposal as described in Section 5.6.7. 
 

5.3 Proposal Copies and Packaging 
 

¶ One copy of each proposal shall be submitted with original signatures.  

¶ Four copies of each proposal (1, 2, 3, as described later in this RFP) shall also be 
submitted.  

¶ A copy of each proposal shall be submitted on a separate USB flash drive/thumb drive.  
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All proposals submitted for an Option shall be packaged separately from proposals submitted 
for other options. The Proposal Option number, the firmõs name and òSan Benito County Local 
Transportation Authorityó shall be clearly marked on each package. Proposals shall be submitted 
as required in Section 5.4.  
 

5.4 Mandatory Proposal Format 
 

Each proposal shall be formatted as described below. Proposals not formatted as required may 
be considered non-responsive. 
 
Each proposal shall be bound. The following information shall be displayed on the covers in an 
accessible font that is easy to read. 
 

¶ Proposal Option (insert option number)  

¶ Firm Name 

¶ San Benito Local Transportation Authority 
 
Proposals shall: 
 

a. Be typed using a legible, easy to read font for the body of the text and headers. 
b. Be submitted on 8 ıóx 11ó paper. 
c. Include the Proposerõs name and Proposal Option selected in each pagesõ footer as 

appropriate. 
d. Use both sides of the paper as appropriate.  
e. Be organized in the exact order described in Section 5.6. 
f. Use numbered/lettered, tabbed dividers to clearly indicate the location of 
proposerõs responses to each information item requested and to separate the major 
sections of the proposal from one another. 

g. Questionnaire responses shall be tabbed as described in Section 5.6.4. 
 

5.5 Proposed Price and Cost Information 
 

Vehicle Revenue Hours 
 

Proposed Prices and Costs shall be based on the operation of the following number of 
revenue vehicle hours for CE and ST consistent with the requirements of the Agreement 
(Section 6) and the Scope of Work appropriate to the service(s) for which a proposal is 
being submitted (Section 7): 
 

¶ CE: 32,800 Vehicle Revenue Hours 

¶ ST: 6,700 Vehicle Revenue Hours 
 
Fixed Rate plus Hourly Rate CE 

 
Prices are requested for payment to be made by the LTA to the successful firm in a 
two-part payment process described as follows: 
 

1. Payment of an agreed upon fixed rate per month if revenue hours are at least 
1,300 per month  
OR 
Payment of an agreed upon alternate fixed rate per month beginning on the 
fourth month if revenue hours are below 1,300 per month and have been 
below 1,300 per month for the previous three consecutive months, PLUS,  
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2. Payment for the number of revenue vehicle hours operated during the billing 
period is determined by an agreed upon rate per revenue vehicle hour. 
 

Fixed Rate plus Hourly Rate ST 
 
Prices are requested for payment to be made by the LTA to the successful firm in a 
two-part payment process described as follows: 
 

1. Payment of an agreed upon fixed rate per month if revenue hours are more 
than 250 per month  

     OR 
Payment of an agreed upon alternate fixed rate per month beginning on the 
fourth month if revenue hours are below 250 per month and have been below 
250 per month for the previous three consecutive months, PLUS, 

2. Payment for the number of revenue vehicle hours operated during the billing 
period determined by an agreed upon rate per revenue vehicle hour. 
  

5.6 Instructions for All Proposals 
 

Each proposal shall include documents, information and completed forms as described in this 
Section and summarized in Table 1. Where necessary or requested, proposals shall reference 
Option numbers that correspond to those shown in Table 1 (1, 2, 3). These options are briefly 
described below. 
 
 Option 1 CE Alone: Operate CE as a stand-alone service independent of ST. 
 

Option 2 ST Alone: Operate ST as a stand-alone service independent of CE. 
 
Option 3 CE and ST: Operate both CE and ST services.  

 
Proposers that select Option 3 must indicate whether: 

 

¶ The Ce and ST services will operate as combined or standalone services. 

¶ The CE and ST services are being proposed under one contract or two separate contracts. 
 
Firms submitting proposals for more than one Option shall submit all required information for each 
Option submitted as summarized in Table 1. Each Optionõs proposal shall be a stand-alone 
document. Unless otherwise indicated, references made to items included in other Option 
submittals will not suffice in lieu of the inclusion of required documents or narrative. 
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Table 1 
 Required Proposal Content  

 County Express Specialized Transit Operation of Both ST & CE 

 Option 1 Option 2 Option 3 

Cover Letter X X X 

Table of Contents X X X 

Questions 1-29 X X X 

Question 30   X 

Form A1 X   

Form A2  X  

Form A3   X 

Form A4 X X X 

Form A5 X X X 

Form A6 X X X 

Form A7 X X X 

Form A8 X X X 

Forms B1-B8 X X X 

 
As shown in Table 1, the following requirements apply to Proposals that may be submitted: 
 

a. Proposals submitted to operate CE only, as a stand-alone service, must include the 
documents required under Option 1. 

b. Proposals submitted to operate ST only, as a stand-alone service, must provide the 
documents required under Option 2. 

c. Proposals submitted to operate both the CE and ST services, regardless of whether 
they will operate together or separately, and regardless of whether they will 
operate under one or two contracts, must provide the documents required under 
Option 3.  

 
5.6.1 Order of Inclusion of Requested Items in Proposals 

 
Proposals shall address all items requested in the following sections and be presented 
in the proposal in the exact order shown below. 
 
5.6.2 Cover Letter 

 
Each proposal shall include a cover letter that identifies, at the top of the letter, the 
Option (1, 2, 3) for which the proposal is submitted. The letter must also contain the 
proposing firmõs name, address, and telephone number. The letter shall provide the 
following information: name, title, address and telephone number of an individual with 
authority to bind the Contractor and who may also be contacted during the period of 
proposal evaluation.  
 
The cover letter shall provide a statement that the proposal is valid for a minimum 
period of 180 days subsequent to the RFP closing date. 
 
The cover letter shall include the original signature of the individual authorized to 
negotiate on behalf of and to contractually bind the proposer. 
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If the Proposer is selecting submittal Option 3, the cover letter shall indicate whether 
the Proposer is electing to operate the CE and ST services together or as standalone 
services AND if they are proposing to operate the services under one contract or two 
separate contracts.  
 
5.6.3 Table of Contents 

 
Each information item required in Table 1 shall be listed in the Table of Contents along 
with the associated tab number.  
 
5.6.4 Questionnaire  

 
Responses to each question included below shall be provided in the manner specified 
herein. For each response to a question, on the page following the question divider tab, 
the question posed by the RFP must be located at the top of the page followed by the 
proposerõs response. Only one question may be addressed following each divider tab. 
 
Question 1 
 
Describe your firmõs general management philosophy at the corporate and local level 
for operation of service(s) similar to that for which your firm wishes to be considered. 
 
Question 2 
 
Describe your firmõs corporate/regional organizational structure and the resources that 
will be available to support the intended service or services. Be specific regarding level 
of effort, staffing, location, etc. 

 
Question 3  
 
Describe how your proposed operation would be organized at the local level in San 
Benito County. With your answer, include an organization chart indicating all job 
classifications in the organization and the number of employees (split between full-time 
and part-time) that would be used in each job classification. Provide a brief description 
of the duties of each position. At a minimum, the chart and description should address 
the following positions or position equivalents: Site Manager, Operations Manager, 
Safety and Training Manager, Supervisor/Dispatcher, Road Supervisor, Customer 
Service Specialist, Bus Driver, Bus and Shelter Cleaner/Fueler/Utility Person and 
administrative support personnel. Provide any information that would assist in 
determining the quality of the proposed organizational approach. 
Question 4  
 
For each job classification shown in the organization chart submitted for Question 1 
above, list the proposed wages for each position utilizing Form A-4 in Appendix A, 
titled Labor Wages. CONTRACTOR shall certify in its response to this question that it 
will not lower the stated wage rates during the term of the agreement either for 
employees of the existing contractor or for employees hired after the agreement 
becomes effective. 
 
Question 5  
 
Specifically identify and describe the experience and qualifications of the proposed 
Site Manager, Operations Manager and Safety & Training Manager. In addition to 
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concise descriptions of the experience and qualifications for these individuals, one-
page resumes for these individuals must be included in the response to this question. 
Identify references (including phone numbers) who can verify experience. 
 
Question 6  
 
Declare whether or not your firm would retain the employees of the prior contractor for 
a period of not less than 90 days, consistent with California Labor Code Sections 
1070-1074. (As required by law, LTA will give a ten percent (10%) preference to any 
proposer who agrees to retain the non-exempt employees of the prior contractor.) 
 
Beyond said 90-day period, describe how you intend to utilize the current contractor's 
drivers, dispatchers, supervisors, and other employees. What consideration, if any, 
would be given to seniority among the existing contractor's employees? 
 
Question 7  
 

a) Describe your firm's proposed program to accommodate "no shows," 
absenteeism, vacation, and turnover of employees. What assurance does the 
LTA have that there will be no missed runs due to a lack of employees? 
 

b) Provide a contingency plan in the event of a work stoppage by employees 
and/or in the event of lack of operators, supervisors, or maintenance personnel, 
in order to maintain and provide on-time bus service and acceptable 
performance standards.  
 

Question 8  
 
Describe how your firm will monitor service quality and compliance with ADA. 

 
Question 9  
 
Describe your methodology for assessing on-time performance. Discuss your approach 
to ensuring the validity of data collected throughout this process. 

 
Question 10  

 
Describe the techniques you will use to increase hiring and improve retention. Discuss 
how these techniques have been used at other agencies and their success rates. 
 
Question 11 
 
Describe the proposed bus, bus stop and bus shelter cleaning operation including, at a 
minimum, person-hours devoted to cleaning, investment in cleaning equipment/vehicles 
and supplies. Does your firm intend to subcontract out for bus, bus stop, and bus shelter 
cleaning? Describe specifically how your firm will monitor bus cleaning and ensure 
compliance with the Scope of Work if deficiencies are discovered during monitoring 
procedures.  
 
 
 
Question 12 
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Describe your firmõs proposed customer service component. Which personnel will handle 
telephone and over-the-counter information? Verify in your answer that customer 
inquiries will be responded to in English or Spanish at all times when the system is in 
operation. Will you be using a telephone translation service as the primary or backup 
for Spanish interpretation? 
 
Question 13  
 
Describe specific experience with RouteMatch dispatch software and TransTrack transit 
software.  
 
Question 14  
 
Describe the proposed ongoing safety program. 
 
Question 15  
 
Describe your experience collecting, record keeping and reporting to your clients the 
data necessary for them to comply with National Transit Database reporting 
requirements and Federal Transit Administration drug and alcohol testing reporting 
requirements. 
 
Question 16  
 
The Contractor shall be responsible for all fare collection and reconciliation activities, 
safeguarding and depositing all fare revenues in a dedicated account as directed by 
the LTA, and for all fare/revenue reporting. Discuss your approach to ensuring funds 
will not be stolen, pilfered, or misplaced and ensuring the validity of data collected 
throughout this process. 
 
Question 17 
 
Briefly, outline the proposed driver training program for new drivers and retraining 
program for veteran drivers. Included at a minimum must be an outline of the topics 
covered, the time devoted to each topic, the number of classroom hours, the number of 
behind-the-wheel hours with trainers only, the number of driving hours in regular service 
with a trainer or instructor, the amount of time devoted to training on ADA compliance, 
wheelchair securement, and disability sensitivity and awareness, the amount of time 
devoted to customer relations training, and the amount of time spent training with each 
type of vehicle in LTAõs fleet. In addition to the above, a complete detailed description 
of the driver-training program and/or driver handbook may be submitted under 
section 5.4.6. Supplemental Information Proposer Wishes to Provide. 
 
Question 18 
 
Provide a transition plan in sufficient detail to describe how the transition would occur 
during a change in contractors, including a timeline showing significant milestones. The 
plan should include, at a minimum, an overview of the start-up approach including an 
implementation schedule outlining the steps to be taken and timing up to the point of 
the beginning of the operation of the service. The plan should indicate how the firm 
proposes to ensure that, during the transition from the current contract to the new 
contract, transit service will be provided in a continuous, uninterrupted, and apparently 
seamless manner and that the breadth of system knowledge among employees is no 
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less than that possessed by employees prior to the beginning of the new contract. 
Describe how the proposer's knowledge of the intricacies of the CE and/or ST services 
will be sufficient to ensure that LTA staff will not need to spend time educating the 
proposer's staff on such matters. 
 
Question 19 
 
Discuss any agreements you might have reached with the current union. If your firm has 
not reached agreements with the current union, your firm may include a brief 
description of other successful agreements reached with unions on other contracts. 
 
Question 20  
 
List the experience your firm has providing and/or managing publicly funded 
transportation service similar to that provided by CE and/or ST (the experience should 
be relevant to the service for which the proposal is submitted). For each service listed, 
provide dates of service, annual revenue vehicle hours, number and type(s) of vehicles, 
annual ridership and the name, telephone number and email address of responsible 
individuals who can verify service. 
 
Question 21  
 
List the experience your firm has transitioning staff from operating gasoline or diesel-
powered vehicles to battery electric vehicles or training staff on the driving of electric 
vehicles. Discuss any challenges that you have encountered operating a mixed fleet of 
internal combustion and battery electric vehicles and how you have resolved issues. 
 
Question 22 
 
List any exceptions you request to the draft Agreement and/or Scope of Work. 
Exceptions not described in reply to this question will not be considered at a later date 
unless initiated by LTA staff. 
 
Question 23  
 
List any service, program, resource, new or creative idea or proposal detail not 
mentioned earlier that would be of benefit to the LTA and would be available to the 
LTA at no additional charge. 
 
Question 24 
 
List and price any other items you propose to offer as an option in addition to the items 
required by the RFP, the Agreement and the Scope of Work. 
 
Question 25  
 
Describe the medical (including prescription coverage), dental and vision benefit 
packages to be provided to employees. Show the cost of these benefits in Appendix A, 
Form A-5. Provide the following information for each of the three types of benefits: 
 

a.  Name of plan 
b. Description of plans key benefits 
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c. Cost to employees for plan for employee only and for employee plus 
dependents 

d. Deductible to be paid by employee and/or co-pays required 
e. Annual cost to proposer per employee to provide the benefit 
f. Indicate if the benefit would be available to part-time employees and how 

the benefit and/or its cost to part-time employees would differ from that 
provided to full-time employees. 

 
Question 26  
 
Describe proposerõs intended retirement plan, vacation leave, sick leave, holidays, life 
insurance coverage, and other benefits. Show costs attributed to the benefits in the 
appropriate form included in Appendix A, Form A-5. 
 
Question 27  
 
Has your firm applied for credit protection under any bankruptcy proceedings over the 
past five years? (Answer "yes" or "no." If the answer is "yes," give details.) 
 
Question 28  
 
Is there any recent, current, or pending litigation involving transit services operated by 
your firm due to accidents that have resulted in death or serious injury? ("Recent" shall 
be defined as any judgment entered or settlement reached within the past five years 
which resulted in a dismissal of a lawsuit.) Answer "yes" or "no." if the answer is "yes," 
provide a detailed description of each accident/incident. Describe the plaintiffsõ 
allegation(s) of negligence by your firm, if any, and your firmõs response, if any. For 
traffic accidents, specify the party determined by the investigating law enforcement 
agency to be at fault and why. The court of jurisdiction and number of each case shall 
be included with the answer. 
 
Question 29  
 
Has any public transit agency, since January 2019, terminated a contract with your 
firm prior to the contract's intended expiration date or elected not to exercise an 
option term? Your response must state yes or no. If the answer is yes, the following 
information must be provided for each contract termination. 
 

1. Transit operator name and address. 
2. Name and telephone number of contract administrator for said transit 

operator. 
3. Explanatory information. 
 

Question 30  
 
Proposals submitted under Option 3 shall respond to this question after all other 
question responses in this section: 
 
Briefly describe why the proposal is electing to operate the CE and ST services in a 
combined fashion or as standalone services? 
 
Briefly describe why the proposal is seeking one contract or two separate contracts for 
the operation of these services.  
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5.6.5 Proposed Price and Cost Information 

 
Price Proposal Forms  
 
Price Proposals shall be submitted using the forms listed below, which are included in 
Appendix A to this RFP. Prices shall be submitted for each of the three (3) òBase Yearsó 
and each of the two (2) òOne Year Optionsó. The appropriate Price Proposal form 
shall be submitted as shown in Table 1. Unless specified otherwise, only one of the 
three Price Proposal forms must be submitted with each Proposal. 
 

Form A-1: County Express Price Proposal  
 
Form A-2: Specialized Transportation Price Proposal 
 
Form A-3: Combined Services Price Proposal  
 

Cost Information Forms 
 
Appendix A forms A-4 through A-7 shall be used to provide detailed information for 
operating costs, startup costs, labor wages and labor benefits. A separate set of forms 
for Detailed Costs, Startup Cost Detail, Labor Wages and Labor Benefits shall be 
submitted for each proposal.  
 

Form A-4: Detailed Costs Detailed costs need be shown only for the first three 
years of the term of the agreement for each Proposal Option. This is the only form 
that permits the submittal of required information to be limited to only the first 
three years of the agreement. 
 
Form A-5: Start Up Cost Detail Start-up cost for the Proposalõs Option. If the 
Proposal is for Option 3 the start-up costs shall be broken up by CE and ST. 
 
Form A-6: Labor Wages List all positions and wages for the Proposalõs Option. 
 
Form A-7: Labor Benefits List all positions and benefits with both the Proposerõs 
and employee costs for the benefits.  
 

5.6.6 Standard Forms to be submitted with Proposal  
 

The forms listed below shall be completed and submitted with each proposal; however, 
only one copy of these forms with original signatures must be submitted regardless of 
the number of proposals submitted. The forms with original signatures need be included 
in only one of the proposals required to have original signatures. All other proposals 
must include copies of the signed forms. (Forms are included in Appendix B to this RFP.) 
 

ω Form B-1: DBE Participation 

ω Form B-2: Non-Collusive Affidavit  

ω Form B-3: Eligible Bidder Certificate  

ω Form B-4: Certification of Primary Participant Regarding Debarment, 
Suspension, and Other Responsibility Matters  

ω Form B-5: Certification of Lower Tier Participants Regarding Debarment, 
Suspension, and Other Ineligibility and Voluntary Exclusion 
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ω Form B-6: Certification of Restriction on Lobbying  

ω Form B-7: Buy America Certificate  

ω Form B-8: Acknowledgement of Addenda 
 

5.6.7 Supplemental Information Submitted by Proposer 
 

At the end of the proposal, the proposer may add supplemental information in support 
of its proposal that is not appropriate to include in its responses to questions contained 
in Section 5.6.4 Questionnaire. This section must be tabbed òSupplemental Informationó 
and include its own table of contents and numbered/lettered tabs for each individual 
item. 
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6 DRAFT AGREEMENT FOR MANAGEMENT AND OPERATIONS  

 

DRAFT AGREEMENT FOR 
TRANSPORTATION MANAGEMENT AND OPERATIONS SERVICES 

 
This AGREEMENT for management of the (insert service name) hereinafter referred to as ò(insert 
service name)ó, is made and entered into this ___ day of _________ 20XX by and between the 
San Benito County Local Transportation Authority, hereinafter referred to as òLTAó and, (insert 
name of successful proposer), hereinafter referred to as òCONTRACTORó. 

WITNESSETH 

WHEREAS, the LTA has determined that it requires management and operation services for 
its (insert service name) public transit system; and  

WHEREAS, CONTRACTOR has represented that it has the necessary expertise and personnel 
and is qualified to perform such services; 

NOW, THEREFORE, it is mutually understood and agreed as follows:  

6.1 Complete Agreement 
 

This AGREEMENT and the attachments and documents incorporated herein constitute the complete 
and exclusive statement of the terms of the AGREEMENT between the LTA and the CONTRACTOR 
and it supersedes all prior representations, understanding and communications. The invalidity in 
whole or in part of any provision of this AGREEMENT shall not affect the validity of other 
provisions. Either partyõs failure to insist in one or more instances upon the performance of any 
term or terms of this AGREEMENT shall not be construed as a waiver or relinquishment of that 
partyõs right to such performance by the other party. 
 

6.2 LTA Designated Representatives  
 

The Executive Director or his/her designee shall have the authority to act for and exercise any of 
the rights of the LTA as set forth in this AGREEMENT, subsequent to the authorization of the Board 
of Directors of the LTA. 

 

6.3 Employment of The Contractor 
 

LTA hereby engages the CONTRACTOR, and the CONTRACTOR agrees to perform the services 
hereinafter described in connection with the management and operation of (insert CE, ST or 
BOTH, as appropriate). 
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6.4 Independent Contractor 
 

The CONTRACTORõS relationship to LTA in performance of this agreement is that of an 
independent contractor. The personnel performing services under this AGREEMENT shall at all 
times be under CONTRACTORõS exclusive direction and control and shall be employees of 
CONTRACTOR and not employees of LTA. CONTRACTOR shall pay all wages, salaries, and other 
amounts due its employees in connection with this AGREEMENT and shall be responsible for all 
reports and obligations respecting them, such as social security, income tax withholding, 
unemployment compensation, workers compensation insurance, and similar matters. 

 
CONTRACTOR shall notify its employees by written notice that any and all obligations in 
connection with their employment are those of the CONTRACTOR and not of the LTA. 

 

6.5 Scope of Work  
 

Subject only to the general policies and direction of the LTA with regard to (insert service name) 
management and operation, and to the provisions and requirements of this AGREEMENT, 
CONTRACTOR shall, upon receiving LTAõs notice to proceed, do all things necessary to supervise 
and operate (the insert service name) in accordance with EXHIBIT A attached hereto and 
incorporated herein by reference. 

 

6.6 Changes in Scope of Work 
 

It is understood and agreed by LTA and CONTRACTOR that it may be necessary during the term 
of this AGREEMENT, to modify its provisions or to revise the scope and/or extent of (insert service 
name) system operations. 

 
6.6.1 Amendment 

 
In each such instance, LTA and CONTRACTOR shall consult with each other and shall 
come to a mutually acceptable agreement as to the nature of the required modification 
or revision desired. Each modification or revision required shall be reduced to writing, 
and when appropriately executed by both parties, shall constitute an amendment to 
this AGREEMENT. 
 
Each amendment will be identified and sequentially numbered as òAmendment No. 1ó 
and so forth, shall be subject to all of the other applicable provisions of this 
AGREEMENT, and shall be attached to EXHIBIT C, entitled òAPPROVED AMENDMENTS 
(insert service name) AGREEMENTó. Until an amendment has been approved in the 
foregoing manner, it shall have no force or effect. 
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6.6.2 Minor Changes 
 

Notwithstanding the above, LTA, without invalidating the AGREEMENT, may from time 
to time order minor changes in the scope and/or extent of (insert service name) system 
operations involving routes, service area boundaries, schedules, operating hours, bus 
stop locations, and so forth, to respond to demand, special events and other 
occurrences without requiring an amendment pursuant to this Section, provided that such 
changes do not result in a change in the number of annual vehicle revenue hours of 
more than twenty (20%). Such changes shall be made by written sequentially numbered 
change order. 
 

6.7 Term of Agreement  
 

6.7.1 Base Term 
 

This AGREEMENT shall become effective January 1, 2025, and shall continue in full 
force and effect through January 1, 2028, unless earlier terminated as provided 
herein. The first three (3) years of the Agreement shall be known as òbase years.ó 
 
6.7.2 Option Years 
 
Prior to completion of the three (3) year Base Term, the LTA, at its sole discretion, may 
extend the AGREEMENT for a one-year option term. Prior to the end of that option 
year, the LTA, at its sole discretion, may extend the AGREEMENT for an additional one-
year option term. The LTA may extend the base AGREEMENT for a maximum of two (2) 
one-year option terms. If the LTA does not extend the Agreement per this section, it 
shall expire as provided for in Section 6.7.1, Section 6.16 or on the last day of the 
most current option year extension approved by the LTA. Payment for option years is 
shown in Section 6.8. 
 
It is mutually understood and agreed that all work performed, and services provided 
during the option terms shall be in strict compliance with all of the requirements of this 
AGREEMENT and as such may be amended from time to time by mutual agreement. 
It is mutually understood and agreed that LTA is under no obligation whatsoever to 
extend the AGREEMENT beyond the three (3) base years and that no representations 
have been made by LTA committing the AGREEMENT to continue into the option years, 
and that LTA may proceed with alternate methods of providing ST and or CE transit 
services during the time periods otherwise covered by the option years.  
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6.7.3 Month-to-Month Extensions 
 

Upon completion of the full term of this AGREEMENT LTA, at its sole discretion, may 
extend the term of this AGREEMENT on a month-to-month basis up to a maximum of six 
(6) months. The Contractor acknowledges and agrees that it shall, upon exercise of the 
Month-to-Month extensions by the LTA, provide the services described hereunder in 
satisfaction of all requirements of this Agreement. LTA shall notify CONTRACTOR in 
writing of such extensions on or before August 31, of the termination of the last option 
year of the AGREEMENT. The compensation rates in effect during the last monthly 
period of the final option year of this AGREEMENT shall remain in effect during any 
such month-to-month extension.  
 

6.8 Compensation for Services  
 

6.8.1 Base Compensation 
 

In consideration for CONTRACTORõS performance of services under this AGREEMENT, 
LTA shall compensate CONTRACTOR as shown for each year of the AGREEMENT in the 
following table, a fixed payment per month plus a rate per revenue vehicle hour for 
each revenue vehicle hour operated at the direction of the LTA in compliance with 
Exhibit A, Scope of Work. 

 

Dates for which 
Rates are Effective 

Fixed 
Payment Per 

Month 

Alternate 
Fixed Payment 

Per Month 

Rate per Revenue 
Vehicle Service 

Hour 

January 1, 2025 
through 
January 1, 2026 

 
 

 

January 1, 2026 
through 
January 1, 2027 

 
 

 

January 1, 2027 
through 
January 1, 2028 

 
 

 

    

January 1, 2028 
through 
January 1, 2029 

 
 

 

January 1, 2029 
through 
January 1, 2030 
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6.8.2 Vehicle Delivery Expense Reimbursements  
 
LTA shall reimburse CONTRACTOR at the rate per revenue vehicle service hour shown 
in Section 6.8.1 for each hour a vehicle is in operation as is necessary to deliver 
vehicles to LTA designated suppliers and vendors for repair and servicing, as directed 
by LTA. No reimbursement shall be paid if vehicle delivery is necessary to correct loss 
or damage that is determined by LTA to be due to collision, vandalism, theft, or abuse, 
regardless of the party at fault, while the vehicle was under CONTRACTORõs care and 
control.  
 
6.8.3 Compensation for Unanticipated Additional Services 

 
In the event that additional services are undertaken by CONTRACTOR either at the 
direction of the LTA or as the result of written authorization provided by LTA to 
CONTRACTOR, payment to CONTRACTOR shall be adjusted to compensate 
CONTRACTOR for actual cost incurred to provide said additional services. 
CONTRACTOR shall provide documentation of costs incurred satisfactory to LTA 
including, but not limited to, receipts, invoices and other documents that may be 
required by LTA, copies of which shall be attached to CONTRACTORõs invoice. Said 
charges shall be included as a separate line item in CONTRACTORõs monthly invoice. 
 
6.8.4 Escalation Clause 

 
Commencing after the third year of the contract the San Benito LTA shall increase the 
fixed and hourly rates by 3 percent. 

 

6.9 Invoice; Payment 
 

6.9.1 Invoice 
 

On or before the 10th day of each month, CONTRACTOR shall submit an invoice to the 
LTA, Attention: Transportation Planner. Said invoice shall itemize CONTRACTORõS full 
and complete performance hereunder for the previous monthly period. Invoices shall be 
in such form and shall incorporate such supporting documentation as the LTA may from 
time to time require. At a minimum, CONTRACTOR shall provide the following 
itemization for each invoice submitted: 
 

a. Vehicle Revenue Hour Charges shall be directly traceable by LTA to (insert 
service name) as identified in Exhibit A - Scope of Work, or revisions thereto, 
and operator trip sheets. 
 

b. Fixed monthly payment or alternate fixed monthly payment. 
 

c. Other Charges for which prior authorization has been provided by LTA, but not 
covered in the Fixed Monthly Rate or Fixed Vehicle Revenue Hour, shall be 
billed monthly with charges directly traceable to receipts, bills, etc., copies of 
which shall be attached to the invoice. 
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6.9.2 Payment 
 

All payments by LTA shall be made in arrears after the service has been provided. 
Within thirty (30) days following receipt of CONTRACTORõS invoice, LTA shall pay all 
reasonable and allowable items in said invoice for services or supplies previously 
approved by LTA. If LTA disputes any item on an invoice for a reasonable cause, LTA 
may deduct that disputed item from the payment, but shall not delay payment for the 
undisputed portions. The amounts and reasons for such deletions shall be documented to 
the CONTRACTOR within thirty (30) working days after receipt of invoice by LTA. 
 

6.10 Deductions From Payment 
 

6.10.1 Application of Deductions to Invoice 
 

Deductions from the contractorõs monthly payment shall be made as described in this 
section. Said deductions shall be shown by contractor on its monthly invoice if known in 
advance of the invoice due date or may be deducted by LTA from contractorõs 
payment as determined appropriate by LTA. 
 
6.10.2 Vehicle and Equipment Damage Repair Costs  

 
CONTRACTOR shall be responsible for the cost of all repairs to LTA vehicles and 
equipment, regardless of the party found to be at fault for the damage, to correct loss 
or damage due to collision, vandalism, theft, abuse or as the result of Contractor filling 
a vehicle fuel tank with improper fuel, if such damage occurred while the vehicle was 
under CONTRACTORõs care and control. Cost of repairs shall include all parts, labor, 
vehicle transportation or towing, and other costs associated with completing necessary 
repairs. If LTA determines that vehicle or equipment loss or damage occurred while 
under CONTRACTORõs care and control, LTA will notify CONTRACTOR and will 
complete the repairs or have the repairs completed by a third party, and the cost of 
said repairs shall be deducted from payments due CONTRACTOR. Alternatively, LTA 
may, at its discretion, direct CONTRACTOR to expeditiously affect repairs. Repairs 
undertaken by CONTRACTOR shall be completed to LTAõs satisfaction. If any repairs 
undertaken by Contractor are not satisfactory to LTA, at its sole discretion LTA may 
allow CONTRACTOR an opportunity to correct the repair to LTAõs satisfaction at 
CONTRACTORõs cost, or LTA may arrange for repairs itself and bill CONTRACTOR for 
the full cost of the repairs. 
 
For labor costs incurred by the LTA for work performed by its employees related to 
repair of vehicles as described in this section, LTA shall charge Contractor at the rate of 
$53.50 per labor hour to cover LTA staff wages, benefits and overhead. Said rate per 
labor hour shall be adjusted on January 1 of each year in a percentage amount equal 
to the percent change in the United States Average Consumer Price Index. For parts 
and services LTA obtains from third party vendors, LTA shall charge Contractor a ten 
percent (10%) markup on the costs of the parts or services provided by the third-party 
vendors. 

 
6.10.3 Taxes and Other Obligations 

 
CONTRACTOR agrees that LTA shall have the right to deduct from any payments 
specified in Section 6.8 any amount owed to LTA by CONTRACTOR as a result of any 
obligation arising prior to, or after, the execution of this AGREEMENT. For the purposes 
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of this Section, obligations arising prior to, or after, the execution of this AGREEMENT 
may include, without limitation, any property tax, secured or unsecured, which tax is in 
arrears. If LTA exercises the right to reduce the consideration specified in Section 6.8, 
LTA, at the time of making a reduced payment, shall give CONTRACTOR notice of the 
amount of any off-set and the reason for the reduction. 
 
6.10.4 Liquidated Damages (applies to CE only, no liquidated damages will apply 

to ST) 
 

CONTRACTOR and LTA acknowledge and agree that LTA may suffer substantial 
damage in the event CONTRACTOR acts or fails to act in the manner set forth in 
following items a through l of this section. The parties further agree that the amount of 
the damage is difficult, if not impossible, to ascertain due to the nature of this 
AGREEMENT and the nature of such damages. Accordingly, the parties hereto have 
determined to establish the provision of this Section as LTAõs compensation for damages 
for such acts or failures to act, and not as a penalty, and further agree that such 
damages are reasonable. Liquidated damages will not be assessed sooner than three 
months after the initiation of services under this AGREEMENT.  
 
The contractor shall determine if the Liquidated Damages described in this section 
should be assessed and include such assessments as a line item deduction in its monthly 
invoice. LTA may also assess liquidated damages at its discretion based on its 
observations, that of one of its authorized monitors, or after a fully investigated and 
validated complaint and deduct said Liquidated Damages from Contractorõs payment. 
Liquidated Damages are described as follows for CONTRACTORõS act(s) or failure(s) 
to act: 
 
a. Five Hundred Dollars ($500) per incident for each day that a vehicle or vehicles in 

revenue service are not maintained in a clean condition, in accordance with 
contract standards.  
 

b. One Thousand Dollars ($1,000) per incident for each day that a vehicle or vehicle 
enters revenue service without a completed pre-trip inspection (includes inspecting 
serviceability and cleanliness of ADA lifts, ramps, and securements). 

 
c. Five Hundred Dollars ($500) per incident for each day, beginning on the sixth 

day, that CONTRACTOR fails to deliver an operable vehicle for repair and/or 
servicing following a written request by LTA maintenance staff.  

 
d. One Thousand dollars ($1,000) per incident for each occurrence that: (1) due to 

driver negligence, a wheelchair becomes unfastened from its tie down(s) while 
being transported, or (2) a bus does not stop for a passenger in a wheelchair 
waiting for the bus within thirty (30) feet of a designated, signed bus stop. 

 
e. Fifty Dollars ($50) per incident for each occurrence, up to a maximum of $1,000 

per day, that a fixed route driver fails to call major bus stops, in accordance with 
49 CFR Part 37 - Transportation Services for Individuals with Disabilities (ADA). 

 
f. One Thousand Dollars ($1,000) per incident for each occurrence that a scheduled 

departure from a bus route origination point is a missed run, based on the 
definition set forth in EXHIBIT A, Scope of Work. 
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g. One hundred dollars ($100) per incident for buses departing before the time 
check point published in the CE systemõs timetables will be assessed up to a 
maximum of one thousand dollars ($1,000) for each calendar month of operation. 

 
h. Two hundred dollars ($200) for each instance wherein a bus operated by one of 
CONTRACTORõs employees or subcontractors enters an intersection after the 
traffic signal has changed to red for the direction in which the bus is travelling. 

 
i. Fifty Dollars ($50) per calendar day that CONTRACTOR fails to submit a required 

monthly report after the specified due date in EXHIBIT A, Scope of Work. 
 

j. One Hundred Dollars ($100) per calendar day that CONTRACTOR fails to 
maintain the transit facilities as required by EXHIBIT A, Scope of Work. 

 
k. Five hundred dollars ($500) for each month that overall on-time performance falls 

below 90% as determined by a method for tracking Key Performance Indicators 
agreed upon by LTA and contractor pursuant to Scope of Work Section 7.2.10. 
òOn-timeó shall be defined as departing a scheduled time point between zero (0) 
minutes and five (5) minutes late. Trips leaving stops prior to the scheduled time of 
departure are considered to not be on-time.  

 
l. The determination of whether or not to assess liquidated damages shall be at the 

sole discretion of the LTA. LTA shall be entitled to take such other legal remedies 
as may be appropriate for such acts or failures to act, including but not limited to 
termination of this Agreement. 
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6.11 Maximum Obligation 
 

Notwithstanding any provisions of this AGREEMENT to the contrary, LTA and CONTRACTOR 
mutually agree that LTAõS maximum cumulative obligation is limited to (insert compensation 
amount from proposal), including amounts payable to CONTRACTOR for leases, materials, and 
costs arising from or due to, termination of this AGREEMENT. It is the intent of the parties hereto 
that said maximum obligation shall be sufficient to compensate CONTRACTOR for services 
performed for three years, and that said maximum obligation may have to be amended if 
CONTRACTOR provides services for LTA subsequent to that time period. 

 
In the event that the maximum cumulative obligation provided hereinabove is reached, 
CONTRACTOR shall have no obligation to perform any additional work under this AGREEMENT 
and, any work performed, or expenditures incurred by the CONTRACTOR over and above the 
cumulative obligation amount specified above shall be the sole risk of the CONTRACTOR. 

 
In the event that the LTA does not intend to amend this maximum obligation amount, LTA shall 
notify CONTRACTOR by written notice at least one month before the maximum obligation amount 
specified herein is estimated to be reached. For purposes of amending this AGREEMENT to 
provide for additional funding of the maximum obligation amount specified hereinabove, only the 
Board of Directors of the LTA shall have authority to obligate the LTA. 

 

6.12 Operating Revenues 
All operating revenues collected by CONTRACTOR are the property of LTA. For the purposes of 
this AGREEMENT, operating revenues shall include but not necessarily be limited to farebox 
receipts and pass sales revenue. CONTRACTOR shall be responsible for handling farebox 
receipts and pass sales revenues in the manner discussed in the attached EXHIBIT A, Scope of 
Work, and as necessary for LTA to meet the requirements of State and Federal funding sources. 

 

6.13 Insurance; Bonds; Performance Guarantee 
 

With respect to performance of work under this AGREEMENT, CONTRACTOR shall secure and 
maintain, and shall require all of its subcontractors to maintain, insurance as described below: 

 
6.13.1 Workersõ Compensation Insurance and Employerõs Liability Insurance 

 
Workersõ Compensation Insurance with statutory limits, and Employerõs Liability 
Insurance with limits of not less than one million dollars ($1,000,000) per occurrence. 
CONTRACTOR certifies that it is aware of the provisions of the Labor Code of the State 
of California, which require every employer to be insured against Workersõ 
Compensation or to undertake self-insurance in accordance with the provisions of that 
Code, and it certifies that it will comply with such provisions before commencing the 
performance of the work of this Agreement. 
 
6.13.2 Comprehensive General Liability Insurance  

 
Comprehensive General Liability Insurance with a combined single limit of not less than 
five million dollars ($5,000,000) per occurrence. Such insurance shall include 
products/completed operations liability, ownerõs and contractorõs protective, blanket 
contractual liability and broad form property damage coverage. Such insurance shall 
(1) name the LTA, the City of Hollister, the City of San Juan Bautista, the County of San 
Benito, the Council of San Benito County Governments, and all of their appointed and 
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elected officials, officers, employees, volunteers, agents and assigns as additionally 
insured; (2) be primary with respect to any insurance or self-insurance programs 
maintained by the LTA; and (3) contain standard cross liability provisions. Coverage 
shall be at least as broad as Insurance Services Office Commercial General Liability 
coverage (occurrence form CG 0001).  
 
6.13.3 Commercial Automobile Liability Insurance  

 
Commercial Automobile Liability Insurance with a combined single limit of not less than 
five million dollars ($5,000,000) per occurrence. Such insurance shall (1) include 
coverage for owned, leased, hired and non-owned automobiles; (2) include Uninsured 
Motorist with coverage limits as required by law, (3) include Medical Payments with 
coverage limits of at least $2,000 per occurrence, (2) name the LTA, the City of 
Hollister, the City of San Juan Bautista, the County of San Benito, the Council of San 
Benito County Governments, and all of their elected and appointed officials, officers, 
employees, volunteers, agents and assigns as additionally insured; (3) be primary for 
all purposes; and, (4) contain standard cross liability provisions. Coverage shall be at 
least as broad as Insurance Services Office form number CA 0001 (Ed. 1/87) covering 
Automobile Liability, code 1 (any auto). 
 
6.13.4 Automobile Collision And Comprehensive Insurance Coverage 

  
Automobile Collision and Comprehensive Insurance Coverage for the actual cash value 
of LTA vehicles. Such insurance shall (1) contain deductibles of not more than five 
thousand dollars ($5,000), and (2) shall name the LTA as loss payee. CONTRACTOR 
shall be responsible for all deductibles. In case of damage or destruction of any vehicle 
or vehicles provided by LTA under the terms of this Agreement, LTA agrees that liability 
for CONTRACTOR shall be limited to the appraised fair market value of the vehicle(s) 
at the time of the loss. CONTRACTOR and LTA agree that the appraised fair market 
value shall be that value established by an appraiser or appraisers as mutually 
agreed upon.  
 
6.13.5 All Insurance 

 
All insurance shall contain the following provisions: 
 

a. Coverage shall be on an òoccurrenceó basis. 
 

b. If Commercial General Liability or another form with a general aggregate 
is used, either the general aggregate limit shall apply separately to this 
project/location, or the general aggregate amount shall be twice the 
required occurrence limit. 
 

c. The Liability policy must cover personal injury as well as bodily injury. 
 

d. The Liability policy shall include a cross-liability or severability of interest 
endorsement. 

 
e. Broad form property damage liability must be afforded.  

 
f. CONTRACTOR shall include all subcontractors as insureds under its policies 

or shall furnish separate certificates or endorsements for each 
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subcontractor. All coverage for subcontractors shall be subject to all of the 
requirements stated herein. 

 
g. Insurance shall be placed with insurers with a current A.M. Best rating of no 

less than A: VII. 
 

h. Policies shall name LTA, the City of Hollister, the City of San Juan Bautista, 
the County of San Benito, the Council of San Benito County Governments, 
and all of their officers, officials, agents, employees, volunteers and assigns 
as insured under any policy, and the policy shall stipulate that this 
insurance shall operate as primary insurance and that no other insurance 
effected by insured will be called upon to contribute to a loss covered 
thereunder. 

 
i. CONTRACTOR shall furnish properly executed Certificates of Insurance 

from insurance companies acceptable to LTA and signed copies of the 
specified endorsements for each policy prior to commencement of work 
under this AGREEMENT. Such documentation shall clearly evidence all 
coverage required above including specific evidence of separate 
endorsements naming the LTA and shall provide that such insurance shall 
not be materially changed, terminated, or allowed to expire except after 
30 days prior written notice by certified mail, return receipt requested, has 
been given to the LTA. 
 

6.13.6 Copies 
 

CONTRACTOR shall furnish complete, certified copies of all required insurance policies, 
including endorsements affecting the coverage required by these specifications prior to 
commencement of work under this AGREEMENT. 
 
6.13.7 Maintenance of Insurance 

 
Such insurance shall be maintained from the time work first commences until completion 
of the work under this AGREEMENT. CONTRACTOR shall replace such certificates for 
policies expiring prior to completion of work under this AGREEMENT. 
 
6.13.8 Failure to Maintain Insurance Coverage 

 
If CONTRACTOR, for any reason, fails to maintain insurance coverage, which is 
required pursuant to this AGREEMENT, the same shall be deemed a material breach of 
contract. LTA, as its sole option, may terminate this AGREEMENT and obtain damages 
from the CONTRACTOR resulting from said breach. Alternatively, LTA may purchase 
such required insurance coverage, and without further notice to CONTRACTOR, LTA 
may deduct from sums due to CONTRACTOR any premium costs advanced by LTA for 
such insurance. 
 

6.14 Fidelity Bond 
 

CONTRACTOR shall secure for its employees a Fidelity Bond or a policy of employee dishonesty 
insurance protecting the LTA from employee theft up to the amount of fifty thousand dollars 
($50,000) for any one occurrence. Such Fidelity Bond or employee dishonesty insurance shall 
name LTA as loss payee with respect to amounts claimed thereunder arising out of 
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CONTRACTORõS performance under this AGREEMENT. CONTRACTOR shall provide LTA a copy 
of said bond or insurance certificate. 
 

6.15 Performance Guarantee 
 

CONTRACTOR shall perform no services pursuant to this agreement, nor be entitled to 
compensation therefore, unless and until CONTRACTOR submits a bond or other acceptable 
surety to LTA for use of LTA, such bond executed by CONTRACTOR and a surety company 
licensed to do business in the State of California, such bond in the amount of TEN PERCENT (10%) 
of the annual AGREEMENT price, and which shall at all times be kept in full force and effect. The 
condition of such bond shall be that CONTRACTOR shall fully and faithfully perform all conditions 
and covenants of this AGREEMENT or that the face amount of such bond shall be forfeited to LTA. 
The bond may be a renewable one-year bond and shall be renewed annually before its 
expiration date; provided, however, that such bond must remain in full force and effect from and 
after the date LTA makes any demands for payment on the bond until the LTA releases such claim. 
Provision of such bond or its equivalent, approved by LTA, is a material covenant of this 
AGREEMENT. LTA shall not approve any security that is not unconditionally payable to LTA upon 
demand. 

 

6.16 Termination 
 

6.16.1 For Convenience 
 

When it is in the LTAõs best interest, the LTA reserves the right to terminate this Contract, 
in whole or in part, at any time by providing a TEN (10) DAY WRITTEN NOTICE to the 
CONTRACTOR. The CONTRACTOR shall be paid its costs, including contract closeout 
costs, and profit on work performed up to the time of termination. The CONTRACTOR 
shall promptly submit its termination claim to the LTA. If the CONTRACTOR has any 
property in its possession belonging to the LTA, the CONTRACTOR will account for the 
same, and dispose of it in the manner the LTA directs. 

 
6.16.2 For Default 

 
If the CONTRACTOR does not deliver supplies in accordance with the contract delivery 
schedule, or, if the contract is for services, the CONTRACTOR fails to perform in the 
manner called for in the contract, or if the CONTRACTOR fails to comply with any other 
provisions of the contract, the LTA may terminate this contract for default. Termination 
shall be affected by serving a notice of termination on the CONTRACTOR setting forth 
the manner in which the CONTRACTOR is in default. The CONTRACTOR will only be 
paid the contract price for supplies delivered and accepted, or services performed in 
accordance with the manner of performance set forth in the contract. 
 
If it is later determined by the LTA that the CONTRACTOR had an excusable reason for 
not performing, such as a strike, fire, or flood, events which are not the fault of or are 
beyond the control of the CONTRACTOR, the LTA, after setting up a new delivery of 
performance schedule, may allow the CONTRACTOR to continue work, or treat the 
termination as a termination for convenience.  
 
6.16.3 For Bankruptcy 

 
Either (a) the appointment of a receiver to take possession of all or substantially all of 
the assets of CONTRACTOR or (b) a general assignment by CONTRACTOR for the 
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benefit of creditors, or (c) any action taken by or suffered by CONTRACTOR under any 
insolvency or bankruptcy act shall constitute a breach of the AGREEMENT by 
CONTRACTOR and shall at the option of LTA terminate this AGREEMENT. 
 
6.16.4 For Nonpayment By LTA 

 
In the event LTA is delinquent in paying CONTRACTOR by more than fifteen (15) 
calendar days after LTA has received a statement by certified mail of the delinquency 
from CONTRACTOR, then CONTRACTOR may serve, by certified mail, a notice of its 
intent to suspend operations at least seven (7) calendar days subsequent to the receipt 
of such notice of intention by LTA. If LTA does not correct the delinquency within said 
seven-day period or if the parties do not agree to arbitrate the dispute under the 
provisions of this AGREEMENT, then CONTRACTOR may suspend operations without 
further notice or penalty on the date indicated by the notice. 
 
6.16.5 By mutual agreement 

 
The PROJECT may also be terminated if the LTA and the CONTRACTOR agree that its 
continuation would not produce beneficial results commensurate with the further 
expenditure of funds or if there are inadequate funds to operate the PROJECT 
equipment or otherwise complete the PROJECT.  
 
6.16.6 Compensation Upon Termination 

 
Should this AGREEMENT be terminated by either party, LTA shall be liable for costs 
and fees as specified in Section 6.8 accrued to the date of termination. Thereafter, 
CONTRACTOR shall have no further claims against LTA under this AGREEMENT. 
 
6.16.7  LTA Remedies on Breach 

 
Notwithstanding anything to the contrary herein, it is understood and agreed that in the 
event of failure by CONTRACTOR to perform services required by this AGREEMENT, in 
addition to all other remedies, penalties and damages provided by law, the LTA may 
provide such services, and deduct the cost of doing so from the amounts due or to 
become due to the CONTRACTOR. The costs to be deducted shall be the actual costs to 
LTA to provide such services. 
 
6.16.8 Transition to Future Contractor 

 
For up to sixty (60) days before and after the effective date of the termination or 
expiration of this agreement, CONTRACTOR shall provide to either the LTA or any 
future CONTRACTOR selected by LTA, CONTRACTORõS full cooperation in the 
transition to the successor CONTRACTOR. This shall include, as a minimum, consultation 
regarding labor and management issues (including a delineation of wages and benefits 
by employee category), and access to non-confidential personnel files and 
maintenance records. Said information shall include but not necessarily be limited to, 
driver training records, driver òpaddlesó, and documentation of hours worked by 
drivers. CONTRACTOR shall allow the succeeding contractor to enter the premises for 
the purpose of determining needs for and placement of furniture and equipment. 
 
CONTRACTOR shall release all telephone numbers and any sequential rollover 
numbers required by LTA to the new operator. CONTRACTOR shall provide its best 
professional effort to assure a smooth transition from CONTRACTORõS services to the 
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new providerõs services and shall cooperate fully with the LTA and the new provider to 
this end. 
 
LTA may withhold all or a portion of final payment to CONTRACTOR if LTA determines 
CONTRACTOR has not been cooperative to the extent required by this Section. 
 

6.17 Control of CONTRACTOR Performance 
 

6.17.1 Consistency with Agreement 
 

CONTRACTOR shall render all services under this Agreement in a manner consistent 
with the policies of the LTA. Modification of existing policies or adoption of new policies 
during the term of this AGREEMENT that affects CONTRACTORõs performance of 
services shall be treated as changes pursuant to Section 6.8. 
 
6.17.2 Contractor Shall Advise LTA of Matters of Importance 

 
CONTRACTOR shall advise LTA of matters of importance such as the condition of 
vehicles, bus route time conflicts, any and all matters the CONTRACTOR feels are 
safety related, and make recommendations when appropriate; however, final authority 
shall rest with the LTA. Notwithstanding this provision, CONTRACTOR remains 
responsible for any consequences resulting from CONTRACTORõS actions or inaction as 
provided in this agreement or otherwise provided by law. 
 
6.17.3 LTA Interference with CONTRACTORS Business Affair Management  

 
LTA shall not interfere with the management of CONTRACTORõS normal business affairs 
and shall not attempt to directly discipline or terminate CONTRACTORõS employees. 
LTA may advise CONTRACTOR of any employeeõs inadequate performance that has a 
negative effect on the service being provided, and CONTRACTOR shall take prompt 
action to remedy the situation. Notwithstanding the above restriction, LTA may demand 
reassignment of any CONTRACTOR employee from the LTAõs project by providing 
written notice to CONTRACTOR. 
 

6.18 Shortages and Delays 
 

In the event that LTA fails to provide, or delays the provision of items as herein described, in the 
quantity and size required, then CONTRACTOR shall not be responsible for any delays or 
resulting decline in the quality of service. 

 

6.19  Substitutions and Replacement of Proposed Personnel 
 

In the event that CONTRACTOR substitutes or replaces any personnel interviewed during the 
Request for Proposals process without consulting LTA, LTA shall assess a ten percent (10%) penalty 
of the estimated total cost of the first year of operations.  
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6.20 Force Majeure 
 

6.20.1 Responsibility for Losses  
 

Neither party shall be held responsible for losses, delays, failure to perform, nor excess 
costs caused by events beyond the control of such party. Such events may include, but 
are not restricted to, the following: acts of God, fire, epidemics, pandemics, 
earthquake, flood, or other natural disaster; strikes, war or civil disorder, road closures; 
unavailability of fuel or electricity blackouts. 
  
6.20.2 Entitlement to Compensation 

 
CONTRACTOR shall not be entitled to compensation for any service, the performance 
of which is excused by this Section. 
 
6.20.3 Contractor Unable to Provide Services 

 
In the event that CONTRACTOR is unable to provide the services indicated due to any 
cause, CONTRACTOR shall make reasonable attempts to notify the public including 
notification to local radio stations, and if appropriate, local newspapers and television 
stations. 
 
6.20.4 Contractor Knowledge of Potential Force Majeure 

 
Whenever CONTRACTOR has knowledge that any actual or potential force majeure 
may delay or prevent performance of the AGREEMENT, CONTRACTOR, on a timely 
basis, shall notify LTA of the fact, and thereafter shall report to LTA all relevant 
information then known to CONTRACTOR, and shall continue to so report. 
 

6.21 Emergency and Disaster Procedures 
 

In the event of a major emergency such as an earthquake, dam failure, or man-made 
catastrophe, CONTRACTOR shall make transportation and communication resources available to 
the degree possible for emergency assistance. If the normal line of direct authority is broken, and 
for the period while it is broken, CONTRACTOR shall make best use of transportation resources to 
the degree possible following the direction of the appropriate authority under the circumstances, 
such as the police, Red Cross, or National Guard. Emergency uses of transportation may include 
evacuation, transportation of injured, and movement of people to food and shelter. 
CONTRACTOR shall be reimbursed in accordance with Section 6.8 herein, or if the normal method 
does not cover the types of emergency services involved, then on the basis of fair, equitable, and 
prompt reimbursement of CONTRACTORõS actual costs. 

 
CONTRACTOR shall provide enough potable water and non-perishable food items for its 
employees for five (5) days to be used in case of an emergency and disaster. Supply items shall 
be assessed annually for deformed and expired items. Potable water shall be replaced annually. 
In addition to the aforementioned items, the following shall also be included: 

 

¶ Cups 

¶ Plates 

¶ Utensils 

¶ Two (2) manual can openers 
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¶ Toilet paper 

¶ Cookware (if needed) 

¶ Wooden coffee stirring sticks  
 

CONTRACTOR shall store the items in clearly labeled, sturdy containers in an area that is readily 
accessible by the CONTRACTOR. 

 

6.22 Dispute Resolution and Attorney Fees 
 

Any dispute over a decision by LTA staff under this AGREEMENT including, but not limited to, any 
assessments assessed pursuant to Section 6.10, except decisions of the LTA Executive Director, 
shall be appealable in writing to LTA within five (5) business days of the decision. In connection 
with any such appeal, Contractor shall be afforded an opportunity to offer written evidence to 
the LTA Executive Director and to meet with the LTA Executive Director, including such other LTA 
staff persons as LTA Executive Director may determine necessary, regarding the issues presented 
in the appeal. The LTA shall issue a decision in writing within five (5) business days of the receipt 
of the written evidence or of the date of the meeting, as the case may be. The decisions of the 
LTA Executive Director on such appeals and any other matter under this Agreement shall be final 
and shall not be appealable to LTA. 

 
6.22.1 Continuing Duty  

 
Pending final resolution of a dispute under this Section, Contractor shall proceed 
diligently with performance in accordance with this Agreement and the recommended 
decision of the LTA Executive Director. 
 
6.22.2 Attorneys' Fees  

 
If any action at law or in equity is brought on account of any breach of this Agreement, 
or to enforce or interpret the Agreement or any provision hereof, the prevailing party 
in such action shall be entitled to recover from the other party its attorneys' fees and 
costs of suit, the amount of which shall be fixed by the court and made a part of any 
judgment rendered. 
 

6.23 Indemnification  
 

CONTRACTOR shall indemnify and hold harmless the LTA, the City of Hollister, the City of San 
Juan Bautista, San Benito County, and the Council of San Benito County Governments, and their 
officials, officers, agents, employees, volunteers and assigns from and against any and all claims, 
damages, losses, costs, liability, and expense for death, personal injury, and property damage, 
such claims, damages, loss, costs, liability and expense arising out of or alleging to arise out of, or 
resulting in whole or in part, directly or indirectly, from work or operations under this contract, but 
not limited to the acts, errors, omissions, negligence and willful misconduct of CONTRACTOR, 
CONTRACTORõS officers, employees, agents, and subcontractors, except to the extent that such 
claims, damages, losses, costs, liability, and/or expenses are the result of the sole negligence or 
willful misconduct of the LTA, the City of Hollister, the City of San Juan Bautista, San Benito 
County, and/or the Council of San Benito County Governments. 

 
This indemnity and hold harmless provision, insofar as it may be adjudged to be against public 
policy, shall be void and unenforceable only to the minimum extent necessary so that the 
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remaining terms of this indemnity and hold harmless provision may be within public policy and 
enforceable. 

 

6.24 Conflict Of Interest 
 

The CONTRACTOR covenants that it presently has no interest and shall not acquire any interest, 
direct or indirect, financial, or otherwise, which would conflict in any manner or degree with the 
performance of services required to be performed under this AGREEMENT. The CONTRACTOR 
further covenants that, in the performance of this AGREEMENT, no subcontractor or person having 
such an interest shall be used or employed. CONTRACTOR certifies that no one who has or will 
have any financial interest under this AGREEMENT is an officer or employee of LTA. 

 
6.24.1 Conflict of Transportation Interests 

 
CONTRACTOR shall not divert any revenues, passengers, or other business from LTA to 
any other transportation operation of CONTRACTOR. 
  
6.24.2 Conflicting Use  

 
CONTRACTOR shall not use any vehicle, equipment, personnel, or other facilities, which 
are dedicated to LTA for performing services under this AGREEMENT for any use 
whatsoever other than provided for in this AGREEMENT without the prior written 
approval of LTA. 
 
6.24.3 Interest of Members of or Delegates to Congress 

 
No member of or delegate to the Congress of the United States shall be admitted to 
any share or part of this AGREEMENT or to any benefit arising therefrom. 
 

6.25 Title To Documents; Copyright 
 

All reports and other materials collected or produced by CONTRACTOR, or any subcontractor of 
CONTRACTOR shall, after completion and acceptance of the contract, become the property of 
LTA, and shall not be subject to any copyright claimed by CONTRACTOR, the subcontractor, or 
their agents or employees. CONTRACTOR may retain copies of all such materials exclusively for 
administrative purposes. Any use of completed or uncompleted documents for other projects by 
CONTRACTOR, any subcontractor, or any of their agents or employees, without the prior written 
consent of LTA, is prohibited. 

 

6.26 Audit; Retention of Records 
 

CONTRACTOR shall keep and maintain accurate records of all costs incurred and all time 
expended for work under this contract. CONTRACTOR shall contractually require that all of 
CONTRACTOR's subcontractors performing work called for under this contract also keep and 
maintain such records. All such records, whether kept by CONTRACTOR or any subcontractor, shall 
be made available to authorized representatives of LTA, the U.S. Department of Transportation, 
and the Comptroller General of the United States and California State Controllerõs Office 
representative, or officials of the State of California for review or audit during normal business 
hours, upon reasonable advance notice given by LTA, its authorized representative, or officials of 
the State of California.  
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CONTRACTOR shall maintain and preserve all records related to this contract for a period of 
three years from the close of the fiscal year in which final payment under this contract is made. 
CONTRACTOR shall also contractually require the maintenance of such records in the possession 
of any third-party performing work related to this contract for the same period of time. Such 
records shall be retained beyond the three-year period, if any audit involving such records is then 
pending, until the audit findings are resolved. The obligation to ensure the maintenance of the 
records beyond the initial three-year period shall arise only if LTA notifies CONTRACTOR of the 
commencement of an audit prior to the expiration of the three-year period. 

 

6.27 Disadvantaged Business Enterprises (DBE)  
 

A. This contract is subject to the requirements of Title 49, Code of Federal Regulations, 
Part 26, Participation by Disadvantaged Business Enterprises in Department of 
Transportation Financial Assistance programs. 

 
B. CONTRACTOR shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. CONTRACTOR shall carry out applicable requirements 
of 49 CFR Part 26 in the award and administration of this DOT-assisted contract. Failure 
by CONTRACTOR to carry out these requirements is a material breach of this contract, 
which may result in the termination of this contract or such other remedy as LTA deems 
appropriate. Each subcontract CONTRACTOR signs with a subcontractor must include 
assurance in this paragraph (see 49 CFR 26.13(b). 

 
C. CONTRACTOR is required to pay its subcontractors performing work related to this 
contract for satisfactory performance of that work no later than 30 days after 
CONTRACTORõs receipt of payment for that work from LTA. CONTRACTOR is required to 
return any retainage payments to those subcontractors within 30 days after incremental 
acceptance of the subcontractorõs work by LTA and CONTRACTORõs receipt of the partial 
retainage payment related to the subcontractorõs work. 

 
D. CONTRACTOR shall promptly notify LTA whenever a DBE subcontractor performing 
work related to this contract is terminated or fails to complete its work and shall make 
good faith efforts to engage another DBE subcontractor to perform at least the same 
amount of work. CONTRACTOR shall not terminate any DBE subcontractor and perform 
that work through its own forces or those of an affiliate without prior written consent of 
LTA. 
 
E. The CONTRACTOR agrees to comply with U.S. Department of Transportation 
regulations, òParticipation by Disadvantaged Enterprises in Department of Transportation 
Financial Assistance Programs,ó 49 CFR Part 26 and will cooperate with the California 
Department of Transportation with regard to maximum utilization of disadvantaged 
business enterprise, and will use its best efforts to ensure that disadvantaged business 
enterprise shall have the maximum opportunity to compete for sub contractual work under 
this Contract. 
 
F. All payments to the CONTRACTOR shall be made in accordance with California 
Government Code (GC), Chapter 4.5, commencing with Section 927, which is known as the 
California Prompt Payment Act. If an authorized disbursement is not made within the thirty 
(30) calendar-day departmental limit stipulated by the California Prompt Payment Act, 
interest penalties may be payable to the CONTRACTOR. 
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G. Unless the approved project is for Construction, the CONTRACTOR shall not hold 
retainage (withhold retention) from any subcontractor. The STATE shall not hold retainage 
(i.e. withhold retention) from any CONTRACTOR. 
 
H. If a dispute arises regarding Construction projects only, the CONTRACTOR may 
exercise its rights under California Public Contract Code (PCC) Sections 10262 and 
10262.5 or California Business and Professions Code (BPC) Section 7108.5, as 
applicable. 
 
I. The CONTRACTOR must pay third-party contractors within 7 days of receipt of each 
undisputed progress payment from the STATE, unless the PROJECT is for Construction. In 
the case of a Construction project only, the CONTRACTOR is required to pay its 
subcontractors for satisfactory performance of work related to this Agreement no later 
than 30 days after the CONTRACTORõs receipt of payment for that work from the STATE. 
In addition, the CONTRACTOR is required to return any retainage (retention) payment to 
any subcontractor within 30 days after the subcontractorõs work related to this Agreement 
is satisfactorily completed. 

 

6.28  Equal Employment Opportunity 
 

During the performance of the contract, the CE Contractor agrees to the following: 
 

A. The CE Contractor shall comply with all the requirements, where applicable, of the 
California Fair Employment Practices Commission and provisions of, when applicable, all 
Federal, State of California, and San Benito County laws and ordinances related to 
employment practices. 

 
B. The CE Contractor shall not discriminate against any employee or applicant for 
employment on the basis of race, religion, color, gender, age, handicap, national origin, 
or ancestry, except when such a condition is a bona fide occupational qualification 
reasonably necessary for the normal operations of the CE Contractor. The CE Contractor 
agrees to post in conspicuous places, visible to both employees and applicants for 
employment, notices setting forth the provisions of this nondiscrimination clause. 
 
C. The CE Contractor, in all solicitations or advertisements for employees, placed by, or on 
behalf of the CE Contractor, shall state that the CE Contractor is an equal opportunity 
employer. 

 

6.29 Compliance With Laws, Rules, Regulations  
 

All services performed by CONTRACTOR pursuant to this AGREEMENT shall be performed in 
accordance and full compliance with all applicable federal, state, or local statutes, and any rules 
or regulations promulgated thereunder, including but not limited to, those relative to Civil Rights, 
Equal Employment Opportunity, Disadvantaged Business Enterprise, and Labor Protection. 
CONTRACTOR is subject to the provisions of Section 13(c) of the Urban Mass Transportation Act 
of 1964, as amended (49 U.S.C. §1609) and the Section 13(c) Agreements and side letters 
currently in force and certified by the United States Department of Labor. Changes, including 
changes in service and any other changes which may adversely affect transit employees, shall be 
made only after due consideration of the impact of such changes on Section 13(c) protections 
granted to employees. CONTRACTOR shall defend and indemnify the LTA from any and all 
claims and losses due to the 13(c) consequences of changes not requested by the LTA that result in 
Section 13(c) grievances, claims and/or liability. CONTRACTOR is subject to any labor protection 
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provisions incorporated into the contract for Federal Transit Act, Section 5311 federal assistance 
between LTA and the California Department of Transportation. These provisions require that the 
project òbe carried out in such a manner and upon such terms and conditions as will not adversely 
affect employees in the mass transportation industry within the service area of the projectó. 

 
CONTRACTOR shall pay all taxes required to be paid by it by any applicable federal, state, or 
local statute. Further, CONTRACTOR shall secure, on its own behalf, or on behalf of LTA if 
requested, any and all licenses, permits, certificates and inspections required by law, excluding 
general-public paratransit vehicle inspections. CONTRACTOR shall assure that all of its employees 
operating insert service name vehicles possess a valid, current Class B California Driver License 
with appropriate endorsements. Further, CONTRACTOR shall participate in the Driverõs Pull Notice 
Program as required by Section 1808.1 of the California Vehicle Code. 

 

6.30 Bankruptcy 
 

CONTRACTOR shall immediately notify LTA in the event that CONTRACTOR ceases conducting 
business in the normal manner, becomes insolvent, makes a general assignment for the benefit of 
creditors, suffers or permits the appointment of a receiver for its business or assets, or avails itself 
of, or becomes subject to, any proceeding under the Federal Bankruptcy Act or any other statute 
of any state relating to insolvency or protection of the rights of creditors.  
 

6.31 Prohibition Against Assignment and Delegation of Duties 
 

Except as specifically authorized herein, no rights under this AGREEMENT may be assigned and no 
duties under this AGREEMENT may be delegated by CONTRACTOR without the prior written 
consent of LTA, and any attempted assignment or delegation without such consent shall be void.  
 

6.32 Negotiated Contract 
 

This AGREEMENT has been arrived at through negotiation between the parties. Neither party is to 
be deemed the party which prepared this AGREEMENT within the meaning of California Civil Code 
Section 1654.  
 

6.33 Severability 
 

Should any provision herein be found or deemed to be invalid, this AGREEMENT shall be construed 
as not containing such provision and all other provisions, which are otherwise lawful, shall remain in 
full force and effect. To this end, the provisions of this AGREEMENT are declared to be severable.  
 

6.34 Time is of The Essence 
 

Time is of the essence in the performance of this AGREEMENT. 
 

6.35 Responsibility of Agreement Administrators 
 

All matters concerning this AGREEMENT, which are within the responsibility of the parties, shall be 
under the direction of, or shall be submitted to, the respective AGREEMENT administrators or to the 
party's employee specified, in writing, by the AGREEMENT administrator. A party may, in its sole 
discretion, change its designation of its AGREEMENT administrator and shall promptly give written 
notice to the other party of any such change.  
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6.36 Materiality 
 

The parties consider each and every term, covenant, and provision of this AGREEMENT to be 
material and reasonable.  
 

6.37 Waiver 
 

Waiver by either party of a breach of any covenant of this AGREEMENT will not be construed to 
be a continuing waiver of any subsequent breach. LTA's receipt of consideration with knowledge of 
CONTRACTOR's violation of a covenant does not waive its right to enforce any covenant of this 
AGREEMENT. The parties shall not waive any provisions of this AGREEMENT unless the waiver is in 
writing and signed by all parties.  
 

6.38 Authority And Capacity 
 

CONTRACTOR and CONTRACTOR's signatory each warrant and represent that each has full 
authority and capacity to enter into this AGREEMENT.  
 
 

6.39 Binding On Successors 
 

All of the conditions, covenants and terms contained herein shall apply to, and bind, the heirs, 
successors, executors, administrators and assigns of CONTRACTOR. CONTRACTOR and all of 
CONTRACTOR's heirs, successors, executors, administrators, and assigns shall be jointly and 
severally liable under this AGREEMENT.  
 

6.40 Accumulation of Remedies  
 

All of the various rights, options, elections, powers and remedies of the parties shall be construed 
as cumulative, and no one of them exclusive of any other or of any other legal or equitable remedy 
which a party might otherwise have in the event of a breach or default of any condition, covenant 
or term by the other party. The exercise of any single right, option, election, power or remedy shall 
not, in any way, impair any other right, option, election, power or remedy until all duties and 
obligations imposed shall have been fully performed.  
 

6.41 Independent Advice 
 

Each party hereby represents and warrants that in executing this AGREEMENT it does so with full 
knowledge of the rights and duties it may have with respect to the other. Each party also represents 
and warrants that it has received independent legal advice from its attorney with respect to the 
matters set forth in this AGREEMENT and the rights and duties arising out of this AGREEMENT, or 
that such party willingly foregoes any such consultation.  
 

6.42 No Reliance on Representations 
 

Each party hereby represents and warrants that it is not relying, and has not relied, upon any 
representation or statement made by the other party with respect to the facts involved or its rights 
or duties. Each party understands and agrees that the facts relevant, or believed to be relevant to 
this AGREEMENT may turn out to be other than, or different from the facts now known to such party 
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as true, or believed by such party to be true. The parties expressly assume the risk of the facts 
turning out to be different and agree that this contract shall be effective in all respects and shall 
not be subject to rescission by reason of any such difference in facts. 
 

6.43 Counterparts  
 

This AGREEMENT may be executed in any number of counterparts, each of which so executed shall 
be deemed to be an original. The counterparts shall together constitute one AGREEMENT.  
 

6.44 Headings 
 

The headings or titles to sections of the AGREEMENT are not part of the AGREEMENT and shall 
have no effect upon the construction or interpretation of any part of the AGREEMENT. 
 

6.45 Sale or Transfer 
 

CONTRACTOR agrees that it will not sell, assign, or transfer, in whole or in part, any right, title or 
interest it possesses by reason of this AGREEMENT to any other person or entity without first 
obtaining the written consent of the LTA to such sale, assignment, or transfer. In the event of any 
violation of this Section, LTA may immediately terminate this AGREEMENT. 
 

6.46 Federal Clauses  
 

The Federal Clauses attached hereto as Exhibit B shall be incorporated into this agreement by 
reference as if fully set forth herein. 
 

6.47 Precedence Of Contract Documents   
 

The total agreement between the parties consists of the documents specified in this section. In the 
event of a conflict or ambiguity arising between such documents or any term therein, the following 
order of precedence shall be used to resolve conflicts to the extent they exist: 1) amendments and 
change orders to this Agreement, 2) This Agreement, including all Exhibits referenced herein, 3) 
Addenda to the Request for Proposals, with addenda with later dates having precedence over 
addenda with earlier dates, 4) The Request for Proposals, 5) CONTRACTORõs proposal, including 
òBest and Final Offeró . 
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6.48 Notices 
 

All notices hereunder and communications with respect to this AGREEMENT shall be affected upon 
the mailing thereof by registered or certified mail return receipt requested and addressed to the 
partiesõ AGREEMENT administrators, who shall be the persons named below: 
 
CONTRACTOR:  (Head of Contracting Entity) 

(Title) 
(Contractor) 
(Contractor Address) 
(Contractor phone number) 
 

LTA:   Binu Abraham  
Executive Director 
San Benito County Local Transportation Authority 
330 Tres Pinos Road, Suite C7 
Hollister, CA 95023 
 

Notices will be deemed given on:  
 

a. The day the notice is personally delivered to the AGREEMENT administrator or the office 
of the party's AGREEMENT administrator; or  
 

b. Five (5) days after the date the notice is deposited in the United States mail, addressed 
to a party's AGREEMENT administrator as indicated in this contract, with first-class 
postage fully prepaid; or  

 
 
 
 
 
IN WITNESS WHEREOF, the parties have caused this AGREEMENT to be executed on the day and 
year first above written. 
 

LTA: CONTRACTOR: 

By: __________________________________ By: _________________________________ 

Date: ________________________________ Date: _______________________________ 

APPROVED AS TO LEGAL FORM: Federal Tax ID Number: ________________ 
San Benito County Counselõs Office 

By: ____________________________________ 
 XXXXXXXXXXXX, Deputy County Counsel 

Date: __________________________________ 
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7 SCOPE OF SERVICES  
 

Exhibit A to Agreement ð Scope of Services 
 
(The appropriate Scope of Work for either CE or ST will be inserted as Exhibit A to the Agreement 
after negotiations are completed with the successful Proposer. Note that the Section Numbering and 
references to section numbers and other documents will be revised in the final Scope of Work when it 
becomes part of the final Agreement after completion of negotiations with the successful Proposer.) 

7.1 Responsibilities and Duties of The LTA For County Express Operations 

The San Benito County Local Transportation Authority (LTA) shall perform the following duties and 
accept the following responsibilities with respect to the County Express (CE) transit system. To the 
extent reasonable and feasible, CE Contractor shall assist LTA in this regard. 
 

7.1.1 System Planning and Administration 

The LTA shall be responsible for all planning activities and shall set levels of service 
relative to County Express routes, schedules, days and hours of operations, bus stop 
locations, location of street furnishings, preparation of planning documents, budgets, 
grant applications and related documentation, and other such activities relative to 
overall system administration including but not limited to conducting customer 
satisfaction surveys and service monitoring. 
 
7.1.2 Liaison with Local Jurisdictions, Citizens Groups 

The LTA shall be responsible for coordinating project activities with local and regional 
governmental jurisdictions, agencies, and citizensõ groups.  
 
7.1.3 Notification - Potential Interference with Transit System Operations 

The LTA shall make a reasonable effort to notify CE Contractor in advance of any road 
closures, detours, parades or other such events within the jurisdiction of local agencies 
that may interfere with CE operations or require deviations from established routes or 
schedules. The CE Contractor and the LTA shall mutually agree upon such deviations. 
 
7.1.4 Advertising and Promotion 

The LTA shall prepare, place, schedule and pay for all advertising and promotional 
materials designed to inform the public of CE operations and to promote ridership. The 
CE Contractor shall assist and cooperate with marketing and promotional events or 
activities. 
 
7.1.5 LTA Vehicles and Equipment; Maintenance and Repair 

The LTA shall provide to the CE Contractor the vehicles and equipment set forth in 
Appendix C. The vehicles and equipment shall be used only for activity directly related 
to the transit program covered by this Agreement, unless otherwise authorized, in 
writing, by the LTA. 
 
The LTA shall maintain and repair the specified vehicles, including attached 
communications systems, fareboxes, and other specified equipment. The CE Contractor 
shall be responsible for daily vehicle servicing as described in Section 7.5.2 and for all 
damage to equipment excluding normal wear and tear. The CE Contractor shall 
promptly report all vehicle defects to the LTAõs maintenance staff. 
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In the event the LTA determines driver operating practices cause a pattern of 
component failure or accelerated wear, the LTA will confer with the CE Contractor to 
develop a corrective training program or other corrective action. 

  
7.1.6 Radio Communications System 

The LTA shall provide and maintain a two-way radio communications system, which shall 
be used by the CE Contractor solely for communications related to CE operations. The 
LTA shall provide and maintain license(s) as required for the radio system. The CE 
Contractor shall comply with all applicable federal statutes and regulations in 
connection with radio system use. 
 
7.1.7 Fuel 

The LTA shall provide and be responsible for the cost of all fuel or electricity necessary 
for the operation of CE revenue vehicles that is obtained by Contractor at the LTA 
fueling facility or charging station. The CE Contractor shall record all fueling and 
charging activities by fuel type and submit a summary of such activities on the monthly 
report in a format satisfactory to LTA.  
 
Non-revenue vehicles shall not be fueled or charged at LTAõs facility. Cost of fuel or 
electricity for non-revenue vehicles shall be Contractorõs responsibility. 
 
7.1.8 Schedules and Fare Media  

The LTA shall prepare, print, and provide to the CE Contractor all schedules and fare 
media required by CE operations. The CE Contractor shall distribute and disseminate 
such materials in accordance with the provisions of this Agreement and any directions 
supplemental thereto provided by the LTA. 
 
7.1.9 Street Furnishings 

The LTA shall purchase and install all street furnishings for CE operations. Such 
furnishings include bus stop signs and posts, benches, shelters and the like. The CE 
Contractor shall maintain all such furnishings and ensure any vandalism is attended to 
as soon as possible but in no case more than 24 hours after it is reported. Further, the 
LTA shall maintain or request that the State of California Department of Transportation 
(Caltrans) or property owners along CE routes maintain trees along CE routes and stops 
so as to preclude damaging vehicles by reason of low hanging trees and branches. 
 
The CE Contractor shall notify the LTA by e-mail using the approved form by the close 
of business the following day if any bus stop signs have been removed, damaged, or 
otherwise require repair, maintenance, or replacement, or when bus shelters, benches, 
bicycle racks or other bus stop facilities are in need of repair, maintenance or 
replacement. Such repair, maintenance, or replacement shall include, but not be limited 
to, repair due to vandalism, clean-up due to scattered refuse, landscape not being 
maintained, shelter lighting not working, unsafe conditions (particularly poor lighting at 
night) or other similar conditions. Notification must include the route, direction of travel, 
major street and cross street, and the exact corner on which the stop is located 
(northeast, southeast, northwest, southwest, midblock). 
 
Nothing heretofore shall relieve the CE Contractorõs vehicle operators from exercising 
good care and caution in their vehicle operations in order to avoid such damage. 
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7.1.10 CE Operations Headquarters 

The LTA shall provide the operations headquarters facility located at 3240 Southside 
Road, Hollister, California, 95023. The facility includes adequate parking area for all 
CE vehicles, three installed telephone lines with telephones, which shall be exclusively 
dedicated to the CE reservation and information system, the CE two-way radio base 
station, counter space and cabinets, and all utilities. 
 
7.1.11 Operating Policies and Procedures 

The LTA shall establish all operating policies and procedures for the operation of CE 
services. LTA shall set all passenger policies and procedures. 

7.2 Duties And Responsibilities of The County Express Contractor  

In this section, the duties and responsibilities shall refer to only CE services. The CE Contractor shall 
perform the duties and accept the responsibilities set forth below in connection with its operation 
of CE. The omission of a duty or responsibility from the following shall not relieve the CE 
Contractor of its obligation to perform such duty or accept such responsibility, so long as it is 
usual, customary and generally accepted within the public transportation industry as being an 
integral element of operating a fixed-route and demand response public transit service of a kind 
and character such as CE. 
 

7.2.1 General CE Operations 

The CE Contractor shall provide the necessary management, technical and operating 
services for the operation of the CE services as specified by the LTA. The CE Contractor 
shall assist and cooperate with the LTA in meeting the objectives of providing quality 
transportation services. The CE Contractor shall perform close liaison activities, 
coordination, and cooperation with the LTA on matters related to operations, 
monitoring, reporting and service performance measurements. The CE Contractor shall 
furnish all equipment and services required in the operation and management of the 
County Express unless specifically identified to be contributed by the LTA. The CE 
Contractor shall work closely with the ST Contractor to ensure a high level of 
coordination for the benefit of the riders of both CE and ST. 
 
7.2.2 New Service Schedules 

If the LTA establishes new or additional services to those listed on the County Express 
website (www.SanBenitoCountyExpress.org), the CE Contractor shall be responsible for 
establishing a schedule agreeable to the LTA. The schedule shall be submitted to the 
LTA for review and approval within 30 calendar days of LTA submittal of a request to 
the CE Contractor so that the new or additional services may be implemented in a 
timely manner. The LTA will be responsible for updating the information in electronic 
format and any hardcopy reproduction. The CE Contractor shall assist the LTA in 
distributing and posting the information related to the new or additional services. 
 
7.2.3 Fixed-Route Service Operations 

The CE Contractor will operate fixed-route bus transit services as specified by the LTA 
and in strict accordance with the operating days and hours, routes and schedules set 
forth in the County Express website (http://www.SanBenitoCountyExpress.org), or any 
revisions thereto, and shall provide such service in a safe, professional, and courteous 
manner. 
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Notwithstanding the above, the CE Contractor is hereby authorized to deviate from 
established routes when necessary, to avoid construction, detours, and vehicles or other 
obstructions within the public right of way. The CE Contractor shall notify the LTA of any 
such obstruction that caused deviation(s) from established routes. In the event that a CE 
route operates more than ten minutes behind schedule, the CE Contractor shall take all 
available steps to restore on-time performance. The CE Contractor shall notify the LTA 
of the delay and shall provide the LTA with detailed procedures that will be used to 
restore on-time performance. 
 
7.2.4 Dial-A-Ride Service Operations 

Dial-A-Ride service shall be operated in accordance with the operating days, hours 
and service area set forth in the County Express website 
(http://www.SanBenitoCountyExpress.org), or any revisions thereto. Dial-A-Ride 
operations shall be provided in a òcurb-to-curbó manner for the general public. The CE 
Contractor shall comply with 49 CFR Part 37 regarding ADA paratransit service 
standards and reasonable modification. 
 
The CE Contractor shall respond to telephone requests for Dial-A-Ride or Demand 
Response service on a òreal-timeó demand-response basis in accordance with the LTA 
service standards described herein. The Contractor shall also accept telephone requests 
for advance reservations made up to fourteen (14) days in advance. Advance 
reservation trips shall be given scheduling priority over real-time demand response 
trips. 
 
The CE Contractor is authorized to have only as many vehicles in Dial-A-Ride revenue 
service at a given time as service demand requires. In no event will the total monthly 
revenue vehicle hours billed to the LTA for Dial-A-Ride, Demand Response and 
Paratransit services exceed 1,150 without prior discussion and written authorization 
from the LTA.  
 
7.2.5 ADA Paratransit Operations 

ADA Paratransit service shall be operated in accordance with the operating days, 
hours, and service area in the County Express website 
(http://www.SanBenitoCountyExpress.org), or any revisions thereto. ADA Paratransit 
operations will be provided in a òcurb-to-curbó manner for the ADA Paratransit eligible 
clients unless assistance is requested as a òreasonable modificationó. The CE Contractor 
shall comply with 49 CFR Part 37 regarding ADA paratransit service standards. The 
service area of the ADA Paratransit area consists of all geographic area within ¾ 
miles of a Fixed Route and is located in the City of Hollister. 
 
Reservation priority shall, if necessary to comply with required ADA Paratransit criteria, 
be given to individuals who have proof of ADA paratransit service eligibility, such as 
an ADA eligibility certification card issued by the LTA or transit system. The CE 
Contractor shall comply with 49 CFR Part 37 regarding ADA paratransit service 
standards. 
 
The CE Contractor shall also accept òsubscription serviceó reservations (i.e. provision of 
repetitive trips over an extended period of time without requiring that individuals call 
to request reservations for each trip). However, the level of subscription service 
provided shall not exceed fifty percent (50%) of the total number of trips available 
during a given hour of the service day. Subscription services are subscribed in two-
week increments. 
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The CE Contractor is authorized to have only as many vehicles in ADA Paratransit 
revenue service at a given time as service demand requires. In no event will the total 
monthly vehicle revenue hours billed to the LTA for Dial-A-Ride and Paratransit services 
exceed 1,150 without the LTAõs prior written authorization. The ADA customer base 
within the service areas as of February 2023 was approximately 200 permanent 
eligible persons. 
 
7.2.6 Issuance of Courtesy Cards and ADA Paratransit Eligibility Cards 

Applicants for CE Courtesy Cards and ADA Paratransit cards will submit applications to 
the CE Contractor for review and determination of eligibility. The Contractor shall 
review the applicantõs information to determine eligibility. Although the process is 
primarily conducted utilizing only the information on the application, Contractor shall 
make additional contacts as necessary in cases where applicant information is missing 
or clearly inaccurate. The Contractor shall prepare eligibility cards for qualifying 
individuals and mail or otherwise deliver said cards to eligible individuals.  
 
7.2.7 Adjustment to Service  

The LTA reserves the right to adjust services at any time without any adjustment to the 
unit cost per revenue hour with the CE Contractor so long as the resulting annual 
revenue hours remain within 20 percent (20%) of the total projected annual revenue 
hours. Modifications to services may include, but are not limited to, extending, 
removing, adding, or modifying routes, or parts of routes, and expanding or 
decreasing revenue hours. 
In the event actual annual revenue hours fall below eighty percent (80%) or exceed 
one hundred twenty percent (120%) of the total projected annual revenue hours, the 
LTA or CE Contractor may request revision of the unit cost per revenue hour. If such a 
request is made by either party, the parties shall enter into negotiation to determine a 
revised unit cost per revenue hour that is fair to both parties. 
 
7.2.8 Special Event, Promotional, and Other Special Services 

In addition to regular CE operations, the CE Contractor may from time to time, upon 
receiving specific written authorization by the LTA, provide special event, promotional, 
or other special transportation services within the CE service area using CE vehicles, 
provided that such services are determined by CE to be in the public interest, do not 
interfere with regular CE operations, and are in compliance with applicable federal 
and state statutes. 
 
The CE Contractor shall be entitled to compensation for such services at the normal rate 
per revenue vehicle hour specified in the Agreement, except that said rate shall also be 
applied to non-revenue vehicle hours required for vehicle pre-trip inspection and 
deadhead travel. 
 
In addition to the above, and at no charge to LTA, the CE Contractor shall permit LTA 
staff and visitors accompanied by LTA staff to tour the CE Contractorõs administrative 
facility. CE Contractorõs staff shall assist with the tour as requested by the LTA. The CE 
Contractor will be provided a minimum of 24 hoursõ notice of such visits and the LTA will 
accommodate the CE Contractorõs schedule. 
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7.2.9 New Services 

The CE Contractor recognizes that as a transit provider, the LTA will investigate and 
experiment with various new and/or innovative services and pilot programs during the 
nine-year duration of the agreement and that said services cannot be foreseen and 
described at this time. The CE Contractor shall assist the LTA in implementation and 
monitoring of said services at the LTAõs request and direction. Compensation for the CE 
Contractorõs role in the provision of said services will be governed by Agreement 
Section 6.8.3, Compensation for Unanticipated Additional Services. 
 
7.2.10 Service Standards 

The CE Contractor shall strive at all times to provide service in a manner that will 
maximize productivity and at the same time emphasize quality customer service. The 
Base, Fixed-Route Service and Dial-A-Ride and Paratransit Service Performance 
Indicators described in this section shall be tracked by the CE Contractor in a manner 
satisfactory to the LTA.  
 
The CE Contractor and the LTA shall meet quarterly, at a minimum, to evaluate the 
performance of the system as indicated by the trends of the Performance Indicators. If 
a Performance Indicator trend indicates it is not fulfilling the intended purpose of a 
specific CE service, the LTA and CE Contractor shall explore potential actions that could 
result in a more positive Performance Indicator trend. Toward that end the CE 
Contractor shall provide recommendations that could improve the trend. Should the LTA 
determine that the CE Contractorõs performance has contributed to a negative 
Performance Indicator trend, the CE Contractor shall take all reasonable actions 
requested by the LTA to improve trend performance. Should negative Performance 
Indicator trends persist, the LTA may take whatever additional action is necessitated by 
the circumstances and provided for in the Agreement of which this Scope of Work is a 
part. 

A. CE Base Performance Standards 

The CE Contractor shall strive to comply with the minimum performance standards 
described below: LTA will discuss trends. Contractor shall keep track of all this 
information. 
 

1) Safety ð Accidents: Accidents per 100,000 vehicle miles. Accidents include 
vehicle collisions that occur on public or private property. An accident is 
defined as any contact between the bus and another object except the 
road. 

2) Customer Service ð Complaints: Valid complaints per 100,000 boardings. 
Complaints exclude service requests, compliments, information requests, and 
bus stop repair requests. 

3) Operations ð On Time Performance: Bus departures expressed as a 
percentage of total departures from scheduled time points. òOn-timeó shall 
be defined as departing a scheduled time point between zero (0) minutes 
and five (5) minutes late. No trips shall leave stops ahead of schedule. Prior 
to initiating the tracking of this Performance Indicator, the CE Contractor 
shall devise a statistically significant method to measure on-time 
performance, which shall be subject to LTAõs review and approval.  

4) Operations ð Passengers per Hour: Passenger boardings per vehicle 
revenue hour on all demand response services. 
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5) Maintenance ð Fleet Inspections: The CE Contractor is responsible for 
reporting vehicle condition to the LTA maintenance staff. Subsequently, the 
CE Contractor bears a responsibility to report vehicle defects and assure 
compliance in pre-trip inspections and care of assigned vehicles. Fleet 
inspections will be conducted by LTA, the frequency of which shall be at 
LTAõs discretion. LTA will randomly select buses for inspection from those that 
have recently been subjected to a Preventive Maintenance Inspection. The 
LTA will assess the condition of each bus based on the following categories: 
Unreported Defects, Safety, and Cosmetic. The inspectorõs results will be 
compiled in such a way as to arrive at a numerical score. 

6) Customer Service - Complaint Follow-Up: The CE Contractor shall ensure all 
valid complaints are resolved in a timely manner and to the customerõs 
satisfaction (subject to reasonableness). LTA will measure this performance 
indicator at its discretion using a random selection of complainants, who will 
be contacted and asked to answer several quantitatively based questions 
designed to measure the CE Contractorõs administration of the complaint 
resolution process. The survey design will be subject to agreement between 
the LTA and the CE Contractor. The CE Contractor Performance Indicator will 
be the percentage of satisfactory responses received from survey 
participants. The CE Contractor shall take all reasonable actions necessary 
to ensure legitimate complaint generated issues are incorporated into a 
training format (for example, classes, memos, meetings) that will allow the 
organization to learn from mistakes and to reinforce positive standards of 
conduct and operations. 

B. Fixed Route Service Standards:  

1) Schedule Reliability: The Performance Indicator shall be the percentage of 
total bus departures within five (5) minutes after the scheduled time as 
indicated by published timetables. At no time shall a bus depart early. This 
standard applies to each time listed in the schedule, not just terminal 
departure times. 

2) Missed Run: Missed runs are prohibited. The number of missed runs shall be 
tracked. A missed run occurs when a scheduled departure is canceled, or 
when a bus departs more than 15 minutes after the published departure 
time.  

C. Dial-A-Ride, Demand Response, and Paratransit Service Standards:  

1) Productivity Standard: Passengers per Vehicle Revenue Hour Passenger 
boardings per vehicle revenue hour on all demand response services:  

2) Demand-Response Wait Time (elapsed time between a òreal timeó demand 
response service request and passenger pickup): This will be a measure of 
passengers picked up within 15 minutes of scheduled pickup time and within 
30 minutes of scheduled pickup time. 

3) Ride Time (the elapsed time between passenger pickup and drop off): Ride 
time shall be separated into several ride time categories or as an 
averaged, as approved by the LTA. 

4) Reservation Reliability: A percentage measure of reservation trips 
completed within plus or minus 15 minutes of the recorded reservation time. 

5) Service Refusals: Measure of the number of service requests refused per 
service day due to inability to respond at the requested reservation time. 
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Consistent with federal law, there shall be no pattern of service refusals with 
respect to reservation requests for ADA Paratransit made by individuals 
possessing valid ADA Paratransit eligibility identification cards. 

6) No-Show Ratio: A measure of the percent of scheduled trips that are no-
shows. 

7) Trips taken on ADA Paratransit service shall match as closely as possible the 
time for same trip on Fixed Route including walk access, wait and transfer 
times. 

7.2.11 Operations Personnel 

The CE Contractor shall provide all management, supervision, training, drivers, 
dispatchers, clerks, service workers, telephone information operators, and such other 
personnel necessary to responsibly operate CE services and meet the performance 
standards established by the LTA.  
 
For purposes of this Agreement, the terms òemployee(s)ó and òpersonneló shall include 
individuals employed by subcontractors that perform any of CE vehicle operations or 
related functions. 
 
7.2.12 Operations Management 

The CE Contractor shall provide operations management at a level and capability 
sufficient to oversee its functions and employees and meet the performance standards 
established by the LTA. 
 
The CE Contractor shall designate and provide the services of a Project Manager, 
subject to the approval of the LTA, who shall provide overall management and 
supervision of the CE public transit program under the terms of this Agreement. The 
Project Manager must have a minimum of five years of experience in public 
transportation operations including at least three yearsõ supervisory experience. A 
bachelorõs degree in a related field from an accredited four-year college may 
substitute for two years of transportation experience and one year of supervisory 
experience.  
 
The Project Manager shall work cooperatively with the LTA in matters relating to 
service quality, providing operational and other data as described in this Scope of 
Work, responding to comments from the LTA, passengers, and the general public; and 
responding to specific requests for other assistance as the need arises. The Project 
Manager shall be on duty at the operations facility from 8:00 a.m. to 5:00 p.m., 
Monday through Friday, and unless otherwise approved by the LTA, for a minimum of 
40 hours per week. Should the level of operations personnel (not including drivers) not 
be sufficient for the Contractor to complete all tasks stated in this Scope of Work, the 
Project Manager shall perform the duties himself/herself if the Project Manager has 
knowledge or capability to complete the tasks sufficiently. 
 
The Project Manager designated for this project shall not be replaced without the prior 
written consent of the LTA. Should the services of the Project Manager become no 
longer available to the CE Contractor, the resumé and qualifications of not less than 
three (3) qualified candidates shall be submitted to the LTA for approval as soon as 
possible, but in no event less than thirty (30) calendar days prior to the departure of 
the incumbent Project Manager. The LTA may require an interview of the proposed 
candidate(s) before an acceptance or rejection decision is made.  
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At all times, the Project Manager or other employee pre-designated and identified to 
the LTA to act for the Project Manager, shall be available either by phone or in person 
to make decisions regarding day-to-day CE operations, including emergency situations, 
or to provide coordination as necessary, and shall be authorized to act on behalf of the 
CE Contractor regarding all matters pertaining to this Scope of Work.  
 
7.2.13 Employee Selection and Supervision 

The CE Contractor shall be responsible for the employment and supervision of all 
employees necessary to perform CE operations. The CE Contractorõs responsibilities 
shall include employee recruitment, screening, selection, training, supervision, employee 
relations, evaluations, retraining and termination.  
 
The CE Contractor shall use appropriate screening and selection criteria in the 
employment of operations personnel. The CE Contractor shall perform employment, 
DMV and criminal background checks, pre-employment drug screens and physicals of 
all employees associated with this agreement and shall undertake all steps necessary 
to assure employees perform their duties in a safe, legal, courteous, and professional 
manner at all times. 
 
The CE Contractor shall make all reasonable efforts to ensure that employees having 
contact with the public in the course of the performance of their duties are of good 
moral character. Any such employee who is convicted of a felony or of a crime 
involving moral turpitude during the time of his/her employment or within 8 years prior 
to the expected date of employment shall not be permitted to continue to hold a 
position of employment involving contact with the general public. 
 
The CE Contractor shall develop, implement, and maintain an employee alcohol and 
substance abuse testing program, subject to LTA approval, for all employees in safety-
sensitive positions, including personnel engaged in the operation, servicing and control 
of CE vehicles and equipment. Said program shall comply with all applicable 
requirements established by the FTA or other federal or state agencies, including 
regulations promulgated to implement the Omnibus Transportation Employee Testing 
Act of 1991, as it may be amended from time-to-time.  
 
The CE Contractor shall at all times comply, and shall require subcontractors to comply, 
with applicable state and federal employment laws, including Section 1735 of the 
California Labor Code and Title VII of the Civil Rights Act of 1964, as amended.  
 
The CE Contractor shall fully cooperate with the LTA in meeting the legal requirements 
of the labor protective provisions of Section 13(c) of the Urban Mass Transportation Act 
of 1964, as amended (49 U.S.C. 1609) and the Section 13(c) Agreements and side 
letters currently in force and certified by the United States Department of Labor. 
Changes, including changes in service and any other changes which may adversely 
affect transit employees, shall be made only after due consideration of the impact of 
such changes on Section 13(c) protections granted to employees. The CE Contractor 
shall defend and indemnify the LTA from any and all claims and losses due to the 13(c) 
consequences of changes not requested by the LTA resulting in Section 13(c) grievances, 
claims and/or liability.  
 
Nothing in this section shall be construed by either the CE Contractor or the LTA to be in 
conflict with the language and intent of Article 6.4, Independent Contractor, of the 
Agreement of which this Scope of Work is a part. 
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7.2.14 Bilingual (English/Spanish) Personnel 

The CE Contractor shall make every effort to recruit bilingual (English/Spanish) 
personnel for driver, dispatcher, telephone operator, and supervisory positions. A 
minimum of fifty percent (50%) of operations personnel shall be bilingual and bilingual 
personnel shall be available during all transit system operating hours to receive 
telephone calls from the public and to provide interpretation for transit system 
personnel and passengers. 
 
7.2.15 Training of Drivers and Operations Personnel 

The CE Contractor shall develop, implement, and maintain a formal training and 
retraining program that shall be subject to review and approval by the LTA. An outline 
of the training program, including periodic updates, shall be on file in the offices of the 
LTA. All drivers, dispatchers, telephone information personnel, and supervisors shall 
participate in the program.  
 
The CE Contractor shall implement and maintain a specific training and retraining 
program for all drivers. The program shall provide a fixed minimum number of hours of 
training for new employees, including classroom instruction, behind the wheel training 
under supervision of a certified instructor, and in-service training. The program shall 
include, but not necessarily be limited to, instruction covering applicable laws and 
regulations and defensive driving practices, disabled passenger assistance techniques, 
accident/incident procedures, radio procedures, CE operating policies and procedures, 
employee work rules, vehicle safety inspection, equipment care, fueling and 
maintenance, battery electric vehicle operation, customer relations and passenger 
conduct. Drivers shall be trained to operate all types of buses, wheelchair lifts and 
securement systems, and other equipment that they may be expected to use in 
performing County Express services. 
 
All drivers shall be certified as having completed the CE Contractorõs formal training 
course for new drivers as approved by the LTA and be licensed with a valid California 
Class B operatorõs license with appropriate endorsements or certification(s) and medical 
card. Drivers of transit buses shall possess a Transit Bus Certificate as issued by the 
State of California Department of Motor Vehicles, pursuant to Section 12804.6 of the 
California Vehicle Code. Drivers of paratransit vehicles shall possess a California 
General Public Paratransit Vehicle certificate. Drivers shall meet all applicable 
requirements as established by the California Highway Patrol. 
 
The CE Contractor shall prepare and furnish a Driverõs Manual to the LTA for approval 
and to all drivers, dispatchers, telephone operators and supervisors. Contents of the 
Driverõs Manual shall include the following subject areas: fundamentals of customer 
service; driverõs rules; accident/incident policies; radio policies and procedures; fog 
and inclement weather policy; vehicle and ADA feature inspection, care and 
maintenance policy and procedures, reporting procedures and pertinent sample forms. 
 
Dispatchers, telephone operators, supervisors, and any other personnel, who may from 
time-to-time be assigned to telephone information or reservation lines, shall be trained 
in customer service, customer relations skills, telephone manners, accident/incident 
procedures, fares, bus and demand response schedules and services, information 
referrals, ADA regulations regarding trip reservations, County Express reservation 
procedures, and operating policies. Operations control personnel assigned to County 
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Express scheduling and vehicle dispatching duties shall have a detailed knowledge of 
applicable procedures and professional techniques. 
 
CE Contractor shall provide specific training to appropriate personnel on the use of the 
any transit software that we use to ensure that its capabilities are used to the maximum 
level of effectiveness. 
 
The CE Contractor shall implement, within ninety (90) days after the start of the contract 
term, a Spanish-language keyword/key-phrase training and proficiency testing 
program to assist all operating personnel to learn simple phrases to assist them in 
communicating fares and directions to Spanish-speaking transit riders. 
 
7.2.16 CE Driverõs Responsibilities 

CE Drivers will, when requested by the LTA, distribute notices or surveys to passengers 
or otherwise render assistance with the CE customer relations, promotion, marketing, 
monitoring, and supervisory functions. CE Drivers will be required to honor special 
passes; collect, cancel and/or validate passes, tokens, and coupons; and issue and 
collect transfers, as determined by the LTA. CE Drivers shall verify cash and token fares 
deposited in the farebox, but shall not carry revenue. CE Drivers shall record ridership 
counts by passenger category and boarding location in accordance with procedures 
approved by the LTA. 
 
CE Drivers shall have available at all times during operation of any bus an accurate 
time piece with active second hand (or digital equivalent), set each day to conform to 
local time.  
 
7.2.17 CE Uniforms 

CE Drivers shall be in uniform at all times while in service or otherwise on duty. At all 
times CE drivers shall wear a badge that identifies the driver with name, employee 
number, or both. The CE Contractor shall provide driverõs uniforms to its employees. The 
design, type and logo of the uniforms shall be subject to the LTAõs advance approval. 
CE Drivers shall be required to maintain a neat and clean appearance at all times 
while on duty. While in uniform drivers shall maintain a professional appearance at all 
times, even when off duty. Drivers in uniform, even when off duty, shall not participate 
in any activity or purchase any substances that would preclude them from legally 
operating a bus. 
 
7.2.18 Safety Program 

The CE Contractor shall assume full responsibility for assuring that the safety of 
passengers and operations personnel, and the LTAõs vehicles and equipment, are 
maintained at the highest possible level throughout the term of this Agreement. The CE 
Contractor shall comply with all applicable California Highway Patrol and OSHA 
requirements and shall furnish the LTA with copies of annual CHP vehicle/equipment 
inspections and CHP safety compliance reports, including pull notices. 
 
The CE Contractor shall develop, implement, and maintain, in full compliance with 
California Law, a formal safety and accident prevention program including periodic 
safety meetings, participation in safety organizations, safety incentives offered by the 
CE Contractor to drivers and other employees, and participation in risk management 
activities under the auspices of the CE Contractorõs insurance carrier or other 
organization. The CE Contractor shall provide a copy of said Safety Program and 
subsequent program updates to the LTA. 
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7.2.19 California Pull Notice Program 

The CE Contractor shall participate in the State of California Department of Motor 
Vehicles òDriver Pull Notice Programó for appropriate monitoring of employee driver 
license activity. The CE Contractor shall require all drivers, control room personnel, and 
supervisors to participate in the program. Contractor shall submit an annual pull notice 
program compliance certificate to the LTA and notify the LTA of any notices of non-
compliance with program requirements. 
 
7.2.20 Road Supervision 

The CE Contractor shall provide road supervision as required to monitor drivers and 
vehicles and assist drivers in revenue service, including assistance with special events. 
Road supervision shall be conducted utilizing the Contractorõs vehicles. No LTA owned 
vehicles may be used for Road supervision.  
 
7.2.21 Secret Rider Program 

CONTRACTOR shall implement a òsecret rideró program whereby drivers are routinely 
and discreetly monitored by individuals unknown to the driver. CONTRACTOR shall 
report monthly the number of hours òsecret ridersó were on-board LTA buses during the 
previous month. Said hours shall be a minimum of ten (10) hours each month. 
CONTRACTOR shall provide LTA with a summary of òsecret rideró observations in a 
manner and format prescribed by LTA. Secret rider personnel shall be well versed in 
ADA regulations and shall closely monitor driver actions to ensure compliance with said 
regulations, in particular secret riders shall monitor driver bus stop announcements and 
wheelchair securement procedures to ensure ADA compliance. 
 
7.2.22 Accident, Incident, and Complaint Procedures 

A. General 
 

The CE Contractor shall develop, implement, and maintain formal procedures, 
subject to LTA review and approval, to respond to accidents, incidents, service 
interruptions, and complaints. Such occurrences to be addressed include, but are 
not necessarily limited to, vehicle accidents, passenger injuries, passenger 
disturbances, in-service vehicle failures, lift failures of buses in service, fixed-route 
buses operating more than ten minutes behind schedule, and demand response 
vehicles operating more than thirty minutes behind schedule based on reservation 
times. 
 
B. Incidents 
 
The CE Contractor shall provide specific information to the LTA on all out-of-
ordinary incidents arising during the service. Such incidents shall include, but not be 
limited to, onboard incidents, vehicular accidents, and disputes with or among 
passengers. The CE Contractor shall notify the LTA immediately after becoming 
aware of the incidents. Notification shall address the incident and how it was 
handled and resolved. Unless otherwise requested, written documentation of such 
notification shall be submitted on a monthly basis. Operators shall notify Dispatch 
of any illegal actions on the bus immediately. Dispatch shall immediately notify the 
Police Department of the jurisdiction in which the incident or accident took place. 
 
C. Accidents 
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All traffic accidents involving LTA vehicles, irrespective of injury, shall be reported 
to the Highway Patrol, local police, or sheriff, as appropriate, and then to the LTA. 
The CE Contractor shall request that the law enforcement agency respond to 
investigate the accident. The CE Contractor shall supply the LTA with copies of all 
accident and incident reports.  
 
The LTA shall be notified in writing by the CE Contractor of all accidents and 
incidents resulting in loss or damage to CE property as soon as possible, but in all 
cases within 24 hours. In cases involving injury, the CE Contractor shall notify the 
LTA of the incident immediately after contacting emergency services. 
 
D. Complaints 

 
Contractor shall address complaints as soon as possible. Initial contact with the 
complainant shall be made within twenty-four (24) hours of receiving the complaint 
in person, by telephone or by e-mail. Contractor shall make every reasonable 
effort within established LTA policies to resolve complaints at its level. Contractor 
shall immediately report complaints to the LTA that meet the criteria listed below, 
as such criteria may be amended by the LTA from time to time: 
 

¶ Complaints that cannot be resolved at Contractor level.  

¶ Complaints that can be mitigated through timely actions only by LTA 
staff.  

¶ Complaints by individuals that indicate they plan to complain to LTA 
staff, elected officials or the Federal Transit Administration. 

¶ Complaints from an individual that self identifies and alleges 
discrimination under Federal law including the ADA and Title VI of the 
Civil Rights Act of 1964. 
 

Contractor shall prepare written reports on all complaints received in a format 
specified by the LTA. At a minimum, written reports on complaints shall be 
submitted to LTA weekly. 
 
Requests for services not currently provided by ST or CE shall be recorded and 
reported with complaints in a format specified by the LTA. 
 
E. Service Interruptions 

 
Contractor shall report to LTA in-service vehicle failures, lift failures of buses in 
service, fixed-route buses operating more than ten minutes behind schedule and 
demand response vehicles operating more than thirty minutes behind schedule, 
based on reservation times, in a time and manner specified by the LTA. At a 
minimum, these items shall be recorded and reported to the LTA weekly in a 
written format specified by the LTA. The activities required to be reported and the 
format in which they are reported is subject to change at LTAõs discretion. 
 

7.2.23 Vehicle Control and Scheduling 

The CE Contractor shall implement and maintain an effective vehicle control system to 
maintain radio or telephone contact with all vehicles in service so as to provide 
supervision and guidance to vehicle operators, and respond to mechanical breakdowns, 
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accidents and incidents in a timely and responsible manner consistent with industry 
practice. 
 
The CE Contractor shall utilize the LTAõs software programs to its full potential in 
support of activities necessary to schedule and transport CE passengers riding demand-
response services operated by the CE Contractor. 
  
7.2.24 Operations Headquarters 

The CE Contractor shall provide and maintain operations and control room furnishings 
and equipment required to provide CE services. The CE Contractor shall provide and 
maintain computers, maps, information boards, official time clock, desks, tables, chairs, 
and other office equipment as may be necessary and appropriate. 
 
The CE Contractor shall be responsible for providing custodial services for CE 
Contractor occupied areas. These areas include the restrooms, lobby and dispatch 
area, managerõs office, safety trainer office, supply room, and break room. Custodial 
services shall be performed at a minimum of twice a week. The CE Contractor shall also 
be responsible for providing cleaning and maintenance supplies for custodial services. 
 
7.2.25 Telephone Reservation and Information System 

The CE Contractor shall utilize CE telephone lines solely to respond to incoming calls 
from CE patrons for the purposes of requesting service information and demand 
response service or reservations. These phone lines shall be exclusively dedicated to the 
CE reservation and information system. The CE Contractor shall advise the LTA if call 
volume appears to exceed phone line capacity to respond to incoming calls with a 
minimum number of busy signals. The CE Contractor shall coordinate with the LTA 
annually or more frequently, if necessary, to monitor and evaluate call volume and the 
need for additional phone lines. 
 
The CE Contractor shall install and maintain at the CE Contractorõs expense separate 
telephone line(s) for business office, email accounts, internet, or other calls. The CE 
Contractor shall make special efforts to respond to telephone service and information 
requests from hearing-impaired CE patrons. The CE Contractor may provide TDD 
equipment for communication with hearing-impaired patrons or use the California Relay 
Service. 
 
7.2.26 Fares and Fare Collection 

All fares of any kind or character to be paid by CE patrons shall be established by the 
LTA. The CE Contractor shall request each patron pays the appropriate fare prior to 
provision of transportation service. All cash fares shall be paid by patrons in the exact 
amount due for their appropriate fare classification. Fares shall be deposited by 
patrons into the fareboxes provided by the LTA in each vehicle. The CE Contractor shall 
collect or otherwise process in the manner directed by the LTA all non-cash fares 
(vouchers, transfers, passes and the like). All fares collected are the sole property of 
the LTA. 
 
In the event a farebox requires repair or replacement, the CE Contractor will, within 24 
hours of the request, have the LTA repair and/or exchange the broken farebox to 
ensure that regular service is not interrupted. Any transfer of revenue shall be done in a 
secure fashion in accordance with the CE Contractorõs policies and procedures. All 
incidents of farebox malfunction shall be reported to the LTA within 24 hours. 
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Minivans are not equipped with fareboxes due to size limitations. Fares on minivans 
shall be collected and secured in a manner satisfactory to the LTA. 
 
7.2.27 Fare Revenue Processing 

The CE Contractor shall process fares under dual custody at all times. When not in dual 
custody fares shall be stored in a vault or other highly secure, lockable container. Fares 
shall be counted utilizing dual custody in a room that is observable by supervisory staff 
either directly or by closed circuit television. Contractor shall reconcile fare revenues to 
passenger activity in a process approved by LTA. All fare accounting shall be in 
accordance with procedures to be proposed by the CE Contractor and approved by 
LTA. At least three times each week the CE Contractor shall deposit fare revenue at a 
banking institution as directed by the LTA and submit deposit receipts to the LTA on a 
weekly basis. Reports on the revenues collected and deposited shall be provided to the 
LTA on a weekly basis. The LTA reserves the right to audit fare revenue collection and 
accounting at reasonable times without prior notification to the CE Contractor.  
  
7.2.28 Fare Sales 

The CE Contractorõs office staff shall sell tokens and passes in accordance with 
procedures specified by the LTA. The CE Contractor shall assist the LTA and CE 
customers by providing accurate information to customers requesting information 
regarding pass and token sales. 
 
7.2.29 Street Furnishings 

The CE Contractor shall maintain all bus stop signs, posts, benches, shelters, and other 
bus stop furnishings, including trash removal, and shall ensure any vandalism is 
attended to as soon as possible, but in no case more than 24 hours after it is reported.  
  
The CE Contractor shall notify the LTA by e-mail using the approved form by the close 
of business the following day if any bus stop signs have been removed, damaged, or 
otherwise require repair, maintenance, or replacement, or when bus stop shelters, 
benches, bicycle racks or other bus stop facilities are in need of repair, maintenance or 
replacement. Such repair, maintenance, or replacement shall include, but is not limited 
to, repair due to vandalism, clean-up due to scattered refuse, landscape not being 
maintained, shelter lighting not working, unsafe conditions (particularly poor lighting at 
night) or other similar conditions. Notification must include the route, direction of travel, 
street and cross-street, and the exact corner of the intersection on which the stop is 
located. 
 
7.2.30 Books, Record, Reports, and Inspection 

The CE Contractor shall maintain all books, records, documents, accounting ledgers, and 
similar materials relating to work performed for the LTA under this Agreement, on file 
for at least three (3) years following the date of final payment to the CE Contractor by 
the LTA. Original documents or certified copies shall be maintained locally at a place 
that shall be subject to the LTA approval. Any duly authorized representative(s) of the 
LTA shall have access to such records for the purpose of inspection, audit and copying 
at reasonable times, during the CE Contractorõs usual and customary business hours. 
Further, any duly authorized representative(s) of the LTA shall be permitted to observe 
and inspect any or all of the CE Contractorõs facilities and activities during the CE 
Contractorõs usual and customary business hours for the purposes of evaluating and 
judging the nature and extent of the CE Contractorõs compliance with the provisions of 
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this Agreement. In such instances, the LTAõs representative(s) shall not interfere with or 
disrupt such activities. 
  
The CE Contractor shall collect, record, and report to the LTA on a monthly basis all 
accounting data for the CE operation in accordance with Section 99243 of the 
California Public Utilities Code, as is now in force or may hereafter be amended. All 
worksheets and detail information used to prepare these reports shall be available 
upon request. 
 
The CE Contractor shall collect, record, and report all operational data required by the 
LTA in a format approved by the LTA. Such data shall include, but not be limited to, 
data required under Section 99247 of the California Public Utilities Code, as is now in 
force or may hereafter be amended, passenger count data by fare and demographic 
category, vehicle hours, vehicle miles, vehicle revenue hours, vehicle revenue miles, 
passengers per hour, wheelchair boardings, missed trips, accidents and incidents, 
complaints and compliments, demand service requests refused, and passenger no-
shows. 
 
Information concerning vehicle activity shall be collected daily on the demand response 
driverõs log, route driverõs report, dispatch log, and/or other forms as developed by 
the CE Contractor and approved by the LTA and shall be summarized daily on the 
Daily Operations Summary. Daily vehicle activity data shall include by individual 
vehicle the number of passengers, wheelchair boardings, pick-up and drop-off times 
for demand response, mileage, and revenue. Dispatch records must show times for 
receipt of service requests, pick up assignment made, actual pick up, variance between 
promised and actual pick up times, actual drop off time, and total time between pick 
up and drop off. 
 
The Daily Operations Summary shall be compiled into weekly, monthly, quarterly, and 
annual reports; and shall provide data according to the individual routes, modes and 
total system. Individual totals shall be provided for peak hour services, weekdays, and, 
if needed, evenings, Saturdays, and Sundays. 
 
In addition to statistical data, Monthly Reports shall summarize the employee safety 
program and training activities, employee turnover, and other information as may be 
requested from time to time. 
 
The Project Manager shall prepare and submit monthly reports, which shall be 
submitted to the LTA no later than the tenth (10) calendar day of the following month, 
comprised of the following: 
 

¶ Transmittal Letter 

¶ Ridership 

¶ Revenue Service Hours 

¶ Revenue Service Miles 

¶ Fares Collected: Cash and Tokens 

¶ Fare Sales 

¶ Number of Service Days 

¶ Lift-Assisted Trips 

¶ Turn Downs 

¶ No Shows  
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¶ Cancellations 

¶ Employee Hours 

¶ Monthly Fuel Usage 

¶ Summary of Ride Checks 

¶ Summary of Accidents 

¶ Summary of Incidents 

¶ Summary of Road Calls 

¶ Summary of Demand Response Wait Time 

¶ Summary of Demand Response Ride Time 

7.2.31 System Promotion 

Contractor shall distribute and disseminate schedules in accordance with the provisions 
of the CE Scope of Services. The CE Contractor shall post notice within the transit 
vehicles at least one (1) week before the date on the notice and the Contractor shall 
remove notices from the transit vehicles no more than one (1) day after the date on the 
notice. 
 
The CE Contractor shall not be responsible to undertake or fund any advertising or 
promotional activities on behalf of the LTA. The CE Contractor shall, however, 
cooperate with the LTA in any such activities initiated by the LTA by making available 
needed equipment and personnel at no cost or expense to the LTA. The CE Contractor 
also shall dispense the LTA information publications, respond to patron requests for 
information, act as a liaison and provider of system promotion information with and to 
community agencies and groups, and do all other things requested by the LTA to assist 
and support the LTAõs advertising and public information efforts. The CE Contractor is 
required to ensure that sufficient quantities of passenger information materials are 
maintained, and appropriately organized and displayed on each revenue vehicle at 
all times. 
 
7.2.32 System Recommendations 

The CE Contractor shall continually monitor CE operations, facilities and equipment and 
shall, as warranted, advise the LTA and make recommendations to it upon observed 
deficiencies and needed improvements. The LTA shall retain all authority to make 
determinations and to take action on such recommendations. 
 
7.2.33 Route Planning and Schedule Coordination 

The CE Contractor will provide the LTA with information to contribute to schedule 
revisions and to short and long-range planning and will collect data and perform 
miscellaneous surveys to be used in assimilating information needed to successfully 
monitor the service and clients and to respond to any and all reporting requirements. 
The CE Contractor will assist transit planning staff at the LTA in service planning. 
Contributions may include mileage, vehicle, and any other resource requirements 
needed to implement new or modified service. This information may be used in budget 
preparation, planning, and in making transit presentations to the LTA, city, county, state, 
and federal agencies. 
7.2.34 Holiday Service 

Service will not be provided on New Yearõs Day, Memorial Day, Independence Day, 
Labor Day, Thanksgiving Day, or Christmas Day, unless otherwise directed by the LTA 
to the CE Contractor in writing at least 30 days prior to the required day of service. 
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7.2.35 Service Interruption 

In the event of a service interruption of any kind, the CE Contractor shall ensure that 
appropriate action is taken to mitigate the situation. In general, it is at the CE 
Contractorõs discretion how to mitigate such events.  
 
The CE Contractor shall provide a contingency plan in the event of a work stoppage by 
employees and/or in the event of lack of operators, supervisors, or maintenance 
personnel, in order to maintain and provide on-time bus service and acceptable 
performance standards to the LTA. This plan is due to the LTA no later than ninety days 
from the execution of the contract.  
  
The CE Contractor will inform the LTA regarding any route problems, delays, detours, 
or vehicle breakdowns. Incidents/accidents that cause major service interruptions, 
severe injuries, or media attention shall be reported to the LTA immediately. All service 
interruptions or detours when normal routing or service is resumed must be reported to 
the LTA. 

7.3 Responsibilities And Duties of The LTA For Specialized Transportation Operations 

The San Benito County Local Transportation Authority (LTA) shall perform the following duties and 
accept the following responsibilities with respect to Specialized Transportation (ST) operations. To 
the extent reasonable and feasible, the ST Contractor shall assist the LTA in this regard. 
 

7.3.1 System Planning and Administration 

The LTA shall be responsible for all planning activities, preparation of planning 
documents, budgets, grant applications and related documentation, and other such 
activities relative to overall system administration. 
 
7.3.2 Liaison with Local Jurisdictions, Citizens Groups 

The LTA shall be responsible for coordinating project activities with local and regional 
governmental jurisdictions, agencies, and citizensõ groups.  
 
7.3.3 Notification - Potential Interference with Transit System Operations 

The LTA shall make a reasonable effort to notify ST Contractor in advance of any road 
closures, detours, parades, or other such events within the jurisdiction of local agencies 
that may interfere with ST operations or require deviations from established routes or 
schedules. The ST Contractor and the LTA shall mutually agree upon such deviations. 
 
7.3.4 Advertising and Promotion 

The LTA shall prepare, place, schedule and pay for all advertising and promotional 
materials designed to inform the public of ST operations and to promote ridership. The 
ST Contractor shall assist and cooperate with marketing and promotional events or 
activities. 
 
7.3.5 LTA Vehicles and Equipment; Maintenance and Repair 

The LTA shall provide to ST Contractor the vehicles and equipment set forth in 
Appendix C. These vehicles and equipment shall be used only for activity directly 
related to the ST program covered by this Agreement, unless otherwise authorized, in 
writing, by the LTA. 
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The LTA shall maintain and repair the specified vehicles, including attached 
communications systems, and other specified equipment. The ST Contractor shall be 
responsible for daily vehicle servicing as described in Section 7.5.2 and for all damage 
to equipment excluding normal wear and tear. The ST Contractor shall promptly report 
all vehicle defects to the LTAõs maintenance staff. 
 
In the event the LTA determines driver operating practices cause a pattern of 
component failure or accelerated wear, the LTA will confer with the ST Contractor to 
develop a corrective training program or other corrective action. 
 
7.3.6 Cost of Fuel 

The LTA shall provide and be responsible for the cost of all fuel obtained by the ST 
Contractor at the LTA fueling facility necessary for the operation of ST revenue 
vehicles. The cost of fuel obtained by the ST Contractor at any facility other than the 
LTA fueling facility will not be covered by the LTA unless the ST Contractor has received 
written permission from the LTA approving the purchase. 
 
7.3.7 Radio Communications System 

The LTA shall provide and maintain a two-way radio communications system, which shall 
be used by ST Contractor solely for communications related to ST operations. The LTA 
shall provide and maintain license(s) as required for the radio system. The ST 
Contractor shall comply with all applicable federal statutes and regulations in 
connection with radio system use. 
 
7.3.8 Telephone System 

LTA does not provide telephone equipment or any associated wiring or hookups. 
 
7.3.9 ST Operations Headquarters 

The LTA shall provide parking for ST operators and ST dedicated vehicles at an 
operations headquarters facility located at 3240 Southside Road, Hollister, California, 
95023. The ST Contractor shall provide its own office facility for all of its 
administrative functions. 
 
Proposers may propose an alternative site for employee parking and ST dedicated 
vehicle parking. However, the alternative site must offer ample parking, and be well-lit 
and secured. 
7.3.10 Operating Policies and Procedures 

The LTA shall establish all operating policies and procedures for the operation of ST 
services. 

7.4 Duties And Responsibilities of The Specialized Transportation Contractor  

In this section, the duties and responsibilities shall refer to ST services only. The ST Contractor shall 
perform the duties and accept the responsibilities set forth below in connection with its operation 
of ST. The omission of a duty or responsibility from the following shall not relieve the ST 
Contractor of its obligation to perform such duty or accept such responsibility, so long as it is 
usual, customary, and generally accepted within the public transportation industry as being an 
integral element of operating specialized transportation services of a kind and character such as 
ST services. 
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7.4.1 General ST Operations 

The ST Contractor shall provide the necessary management, technical and operating 
services for the operation of the ST services as specified by the LTA. The ST Contractor 
shall assist and cooperate with the LTA in meeting the objectives of providing quality 
transportation services. The ST Contractor shall perform close liaison activities, 
coordination, and cooperation with the LTA on matters related to operations, 
monitoring, reporting and service performance measurements. The ST Contractor shall 
furnish all equipment and services required in the operation and management of ST 
services unless specifically identified to be contributed by the LTA.  
 
7.4.2 Out-of-County Non-Emergency Medical Transportation Services (OOCMT) 

OOCMT services will be provided as òdoor-through-door servicesó for individuals that 
meet the following criteria: 
 

¶ Live within our current service area  

¶ Require medical services not provided in San Benito County 

¶ Have no other transportation available 
 

The ST Contractor shall schedule trips for OCCMT service at least one week in advance 
and accept subscription service reservations. If OOCMT clients request escort service to 
the registration lobby, ST Operators may be expected to provide basic English-Spanish 
translation. However, such services are limited to only the registration area.  
 
7.4.3 Senior Lunch Transportation Program (SLTP)  

SLTP services shall be provided as òdoor-through-door servicesó for individuals that 
meet the following criteria: 
 

¶ Live within the designated areas 

¶ Are at least 60 years of age 
 

The ST Contractor shall accept telephone requests made 24 hours in advance and up to 
14 days in advance. The ST Contractor shall accept subscription service reservations. 
However, the level of subscription service provided shall not exceed fifty percent 
(50%) of the total number of trips available during a service day. 
 
7.4.4 Medical Shopping Assistance Program (MSAP)  

MSAP services shall be provided as òdoor-through-door servicesó for individuals that 
meet the following criteria: 
 

¶ Live in San Benito County 

¶ Are at least 60 years of age or disabled 

¶ Require escort services 
 

The ST Contractor shall accept telephone requests made 48 hours in advance and up to 
14 days in advance. The ST Contractor shall accept òsubscription serviceó reservations 
(i.e. provision of repetitive trips over an extended period of time without requiring that 
individuals call to request reservations for each trip). However, the level of subscription 
service provided shall not exceed fifty percent (50%) of the total number of trips 
available during a service day. 
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The ST Contractor shall be responsible for developing a certification process with the 
LTA. Once the certification process is developed, the ST Contractor shall conduct the 
disability certification process for the MSAP service.  
 
7.4.5 Fuel 

The LTA shall be responsible, at its cost, for providing all fuel for revenue vehicles 
directly related to the operation of ST services. The ST Contractor shall be responsible 
for the actual fueling or charging of the vehicle at LTAõs facility. The ST Contractor shall 
record all fueling or charging activities by fuel type and submit a summary of such 
activities on the monthly report. 
 
7.4.6 Service Standards 

The ST Contractor shall strive at all times to provide service in a manner that will 
maximize productivity and at the same time emphasize quality customer service. the 
Performance Indicators described in this section shall be tracked by the ST Contractor in 
a manner satisfactory to the LTA. 
 
The ST Contractor and the LTA shall meet quarterly, at a minimum, to evaluate 
performance of the system as indicated by the trends of the Performance Indicators. If 
a Performance Indicator trend indicates it is not fulfilling the intended purpose of a 
specific ST service, the LTA and ST Contractor shall explore potential actions that could 
result in a more positive Performance Indicator trend. Toward that end the ST 
Contractor shall provide recommendations that could improve the trend. Should the LTA 
determine that the ST Contractorõs performance has contributed to a negative 
Performance Indicator trend, the ST Contractor shall take all reasonable actions 
requested by the LTA to improve trend performance. Should negative Performance 
Indicator trends persist, the LTA may take whatever additional action is necessitated by 
the circumstances and provided for in the Agreement of which this Scope of Work is a 
part. 
 

A. ST Base Performance Standards 

The ST Contractor shall track the Performance Indicators described below: 

1) Safety ð Accidents: Accidents per 100,000 vehicle miles. Accidents include 
vehicle collisions that occur on public or property. An accident is defined as 
any contact between the bus and another object except the road. 

2) Customer Service ð Complaints: Valid complaints per 100,000 boardings. 
Complaints exclude service requests, compliments, information requests, and 
bus stop repair requests. 

3) Operations ð On Time Performance: On-time bus trips as a percentage of 
total bus trips. The ST Contractor shall devise a statistically significant 
method of measuring on-time performance. LTA will review the method and 
if deemed appropriate, approve it. The ST Contractor shall submit the On-
time Performance reports for each of the services on a monthly basis with 
the monthly operations report. 

4) Operations ð Passengers per Hour: Passenger boardings per vehicle 
revenue hour on all demand response services. 

5) Operations ð On-Board Service Evaluations: The ST Contractor shall, in 
cooperation with the LTA, develop a comprehensive service evaluation 
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program to be implemented based on a statistically sound method and 
implemented by both parties.  

6) Operations ð Service Hours: In no event shall the total monthly vehicle 
revenue hours billed to the LTA for ST services exceed 640 hours. Of the 
640 hours, a minimum of 380 hours shall be dedicated to OOCMT 
operations, a minimum of 120 hours shall be dedicated to SLTP services, 
and a minimum 100 hours shall be dedicated to MSAP services. 

7) Maintenance ð Fleet Inspections: The ST Contractor is responsible for 
reporting vehicle condition to the LTA maintenance staff. Subsequently, the 
ST Contractor bears a responsibility to report vehicle defects and assure 
compliance in pre-trip inspections and care of assigned vehicles. Fleet 
inspections will be conducted by LTA, the frequency of which shall be at 
LTAõs discretion. LTA will randomly select buses for inspection from those that 
have recently been subjected to a Preventive Maintenance Inspection. The 
LTA will assess the condition of each bus based on the following categories: 
Unreported Defects, Safety, and Cosmetic. The inspectorõs results will be 
compiled in such a way as to arrive at a numerical score.  

8) Customer Service - Complaint Follow-Up: The ST Contractor shall ensure all 
valid complaints are resolved in a timely manner and to the customerõs 
satisfaction (subject to reasonableness). LTA will measure this performance 
indicator at its discretion using a random selection of complainants, who will 
be contacted and asked to answer several quantitatively based questions 
designed to measure the ST Contractorõs administration of the complaint 
resolution process. The survey design will be subject to agreement between 
the LTA and the ST Contractor. The ST Contractor Performance Indicator will 
be the percentage of satisfactory responses received from survey 
participants. The ST Contractor shall take all reasonable actions necessary 
to ensure legitimate complaint generated issues are incorporated into a 
training format (for example, classes, memos, meetings) that will allow the 
organization to learn from mistakes and to reinforce positive standards of 
conduct and operations. 

B. Out-of-County Non-Emergency Medical Transportation Standards:  

1) Productivity Standard: Passengers per Vehicle Revenue Hour 

2) Reservation Reliability: A percentage measure of reservation trips 
completed within plus or minus 15 minutes of the recorded reservation time. 

3) Service Refusals: Measure of the number of service requests refused per 
service day due to inability to respond at the requested reservation time. 
Consistent with federal law, there shall be no pattern of service refusals with 
respect to reservation requests made by individuals possessing valid ADA 
Paratransit eligibility identification cards. 

4) No-Show Ratio: A measure of the percent of scheduled trips that are no-
shows. 

C. Senior Lunch Transportation Program Standards:  

1) Productivity Standard: Passengers per Revenue Vehicle Hour 

2) Ride Time (the elapsed time between passenger pickup and drop off): Ride 
time shall be separated into several ride time categories or as an average, 
as approved by the LTA. 
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3) Reservation Reliability: A percentage measure of reservation trips 
completed within plus or minus 15 minutes of the recorded reservation time. 

4) Service Refusals: Measure of the number of service requests refused per 
service day due to inability to respond at the requested reservation time. 
Consistent with federal law, there shall be no pattern of service refusals with 
respect to reservation requests made by individuals possessing valid ADA 
Paratransit eligibility identification cards. 

5) No-Show Ratio: A measure of the percent of scheduled trips that are no-
shows. 

D. Medical Shopping Assistance Program Standards:  

1) Productivity Standard: Passengers per Vehicle Revenue Hour 

2) Demand-Response Wait Time (elapsed time between a òreal timeó demand 
response service request and passenger pickup): This will be a measure of 
passengers picked up within 15 minutes of scheduled pickup time and within 
30 minutes of scheduled pickup time. 

3) Ride Time (the elapsed time between passenger pickup and drop off): Ride 
time shall be separated into several ride time categories or as an 
averaged, as approved by the LTA. 

4)  Reservation Reliability: A percentage measure of reservation trips 
completed within plus or minus 15 minutes of the recorded reservation time. 

5) Service Refusals: Measure of the number of service requests refused per 
service day due to inability to respond at the requested reservation time. 
Consistent with federal law, there shall be no pattern of service refusals with 
respect to reservation requests made by individuals possessing valid ADA 
Paratransit eligibility identification cards. 

6) No-Show Ratio: A measure of the percent of scheduled trips that are no-
shows. 

7.4.7 Operations Personnel 

The ST Contractor shall provide all management, supervision, training, drivers, 
dispatchers, clerks, service workers, telephone information operators, and such other 
personnel necessary to responsibly operate ST services. 
For purposes of this Agreement, the terms òemployee(s)ó and òpersonneló shall include 
individuals employed by subcontractors that perform any of ST vehicle operations or 
related functions. 
 
7.4.8 Operations Management 

The ST Contractor shall provide operations management at a level and capability 
sufficient to oversee its functions and employees. 
 
The ST Contractor shall designate and provide the services of a Project Manager, 
subject to the approval of the LTA, who shall provide overall management and 
supervision of the ST public transportation program under the terms of this Agreement. 
The Project Manager must have a minimum of five years of experience in demand 
response transportation operations including at least three yearsõ supervisory 
experience. A bachelorõs degree in a related field from an accredited four-year 
college may substitute for two years of transportation experience and one year of 
supervisory experience.  
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The Project Manager shall work cooperatively with the LTA in matters relating to 
service quality, providing operational and other data as described in this Scope of 
Work, responding to comments from the LTA, passengers, and the general public; and 
responding to specific requests for other assistance as the need arises. The Project 
Manager shall be on duty at the ST operations headquarters.  
 
The Project Manager designated for this project will not be replaced without the prior 
written consent of the LTA. Should the services of the Project Manager become no 
longer available to the ST Contractor, the resumé and qualifications of not less than 
three (3) qualified candidates shall be submitted to the LTA for approval as soon as 
possible, but in no event later than thirty (30) calendar days prior to the departure of 
the incumbent Project Manager. The LTA may require an interview of the proposed 
candidate(s) before an acceptance or rejection decision is made.  
 
At all times, the Project Manager or other employee pre-designated and identified to 
the LTA to act for the Project Manager, shall be available either by phone or in person 
to make decisions regarding day-to-day ST operations, including emergency situations, 
or to provide coordination as necessary, and shall be authorized to act on behalf of the 
ST Contractor regarding all matters pertaining to this Scope of Work. 
 
7.4.9 Employee Selection and Supervision 

The ST Contractor shall be responsible for the employment and supervision of all 
employees necessary to perform ST operations. The ST Contractorõs responsibilities shall 
include employee recruitment, screening, selection, training, supervision, employee 
relations, evaluations, retraining and termination.  
 
The ST Contractor shall use appropriate screening and selection criteria in order to 
employ operations personnel. The ST Contractor shall perform employment, DMV and 
criminal background checks, pre-employment drug screens and physicals of all 
employees associated with this agreement and shall undertake the steps necessary to 
assure all such employees perform their duties in a safe, legal, courteous, and 
professional manner at all times. 
 
The ST Contractor shall make all reasonable efforts to ensure that employees having 
contact with the public in the course of the performance of their duties are of good 
moral character. Any such employee who is convicted of a felony or of a crime 
involving moral turpitude during the time of his/her employment or has been within 
eight (8) years prior to his anticipated date of employment shall not be permitted to 
continue to hold a position of employment involving contact with the general public. 
 
The ST Contractor shall develop, implement, and maintain an employee alcohol and 
substance abuse testing program, subject to LTA approval, for all employees in safety-
sensitive positions including personnel engaged in the operation, servicing and control 
of ST vehicles and equipment. Said program will comply with all applicable 
requirements as established by the FTA or by other federal or state agencies, including 
regulations promulgated to implement the Omnibus Transportation Employee Testing 
Act of 1991, as it may be amended from time-to-time.  
 
The ST Contractor shall at all times comply, and shall require subcontractors to comply, 
with applicable state and federal employment laws, including Section 1735 of the 
California Labor Code and Title VI of the Civil Rights Act of 1964, as amended.  
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The ST Contractor will fully cooperate with the LTA in meeting the legal requirements of 
the labor protective provisions of Section 13(c) of the Urban Mass Transportation Act of 
1964, as amended (49 U.S.C. 1609) and the Section 13(c) Agreements and side letters 
currently in force and certified by the United States Department of Labor. Changes, 
including changes in service and any other changes which may adversely affect transit 
employees, shall be made only after due consideration of the impact of such changes 
on Section 13(c) protections granted to employees. The ST Contractor shall defend and 
indemnify the LTA from any and all claims and losses due to the 13(c) consequences of 
changes not requested by the LTA resulting in Section 13(c) grievances, claims and/or 
liability.  
 
Nothing in this section shall be construed by either the ST Contractor or the LTA to be in 
conflict with the language and intent of Section 6.4, Independent Contractor, of the 
Agreement of which this Scope of Work is a part. 
 
7.4.10 Bilingual (English/Spanish) Personnel 

The ST Contractor shall make every effort to recruit bilingual (English/Spanish) 
personnel for driver, dispatcher, telephone operator, and supervisory positions. A 
minimum of fifty percent (50%) of operations personnel shall be bilingual and bilingual 
personnel shall be available during all transportation program operating hours to 
receive telephone calls from the public and to provide translation for transportation 
program personnel and passengers. 
 
7.4.11 Training of Drivers and Operations Personnel 

The ST Contractor shall develop, implement and maintain a formal training and 
retraining program that shall be subject to review and approval by the LTA. An outline 
of the training program, including periodic updates, shall be on file in the offices of the 
LTA. All drivers, dispatchers, telephone information personnel, and supervisors shall 
participate in the program.  
 
The ST Contractor shall implement and maintain a specific training and retraining 
program for all drivers. The program must provide a fixed minimum number of hours of 
training for new employees, including classroom instruction, behind the wheel training 
under supervision of a certified instructor, and in-service training. The program shall 
include, but not necessarily be limited to, instruction covering applicable laws and 
regulations and defensive driving practices, disabled passenger assistance techniques, 
accident/incident procedures, radio procedures, ST operating policies and procedures, 
employee work rules, vehicle safety inspection, equipment care, fueling, charging and 
maintenance, customer relations and passenger conduct. Drivers shall be trained to 
operate all types of buses, wheelchair lifts and securement systems, and other 
equipment that they may be expected to use in performing Specialized Transportation 
services. 
 
All drivers shall be certified as having completed the ST Contractorõs formal training 
course for new drivers as approved by the LTA and be licensed with a valid California 
Class B operatorõs license with appropriate endorsements or certification(s) and medical 
card. Drivers of transit buses shall possess a Transit Bus Certificate as issued by the 
State of California Department of Motor Vehicles, pursuant to Section 12804.6 of the 
California Vehicle Code. Drivers of paratransit vehicles shall possess a California 
General Public Paratransit Vehicle certificate. Drivers shall meet all applicable 
requirements as established by the California Highway Patrol. 
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The ST Contractor shall prepare and furnish a Driverõs Manual to the LTA for approval 
and to all drivers, dispatchers, telephone operators, and supervisors. Contents of the 
Driverõs Manual shall include the following subject areas: fundamentals of customer 
service; driverõs rules; accident/incident policies; radio policies and procedures; fog 
and inclement weather policy; vehicle inspection, care and maintenance policy and 
procedures, reporting procedure and pertinent sample forms. 
 
Dispatchers, telephone operators, supervisors and any other personnel who may from 
time-to-time be assigned to telephone information or reservation lines shall be trained 
in customer service, customer relations skills, telephone manners, accident/incident 
procedures, fares, information referrals, bus and demand response schedules and 
services. Operations control personnel assigned to scheduling and vehicle dispatching 
duties shall have a detailed knowledge of applicable procedures and professional 
techniques.  
 
The ST Contractor shall implement, within ninety (90) days after the start of the contract 
term, a Spanish-language keyword/key-phrase training and proficiency testing 
program to assist all operating personnel to learn simple phrases to assist them in 
communicating fares and directions to Spanish-speaking transit riders. 
 
7.4.12 ST Driverõs Responsibilities 

ST Drivers will, when requested by the LTA, distribute notices to passengers or 
otherwise render assistance with the ST customer relations, promotion, marketing, 
monitoring, and supervisory functions. ST Drivers will collect appropriate fares, as 
determined by the LTA. ST Drivers will verify cash and token fares deposited in the 
farebox but will not carry revenue. ST Drivers will record ridership counts by passenger 
category and boarding location in accordance with procedures approved by the LTA. 
 
ST Drivers shall have available at all times during operation of any bus an accurate 
time piece with active second hand (or digital equivalent), set each day to conform to 
local telephone system time.  
 
7.4.13 ST Uniforms 

ST drivers shall be in uniform at all times while in service or otherwise on duty. At all 
times ST drivers shall wear a badge that identifies the driver with name, employee 
number, or both. The ST Contractor shall provide driverõs uniforms to its employees. The 
design, type and logo of the uniforms shall be subject to the LTAõs advance approval. 
While in uniform drivers shall maintain a professional appearance at all times, even 
when off duty. Drivers in uniform, even when off duty, shall not participate in any 
activity or purchase any substances that would preclude them from legally operating a 
bus. 
 
7.4.14 Safety Program 

The ST Contractor shall assume full responsibility for assuring that the safety of 
passengers and operations personnel, and the LTAõs vehicles and equipment, are 
maintained at the highest possible level throughout the term of this Agreement. The ST 
Contractor shall comply with all applicable California Highway Patrol and OSHA 
requirements and shall furnish the LTA with copies of annual CHP vehicle/equipment 
inspections and CHP safety compliance reports, including pull notices. 
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The ST Contractor shall develop, implement, and maintain, in full compliance with 
California Law, a formal safety and accident prevention program including periodic 
safety meetings, participation in safety organizations, safety incentives offered by the 
ST Contractor to drivers and other employees, and participation in risk management 
activities under the auspices of ST Contractorõs insurance carrier or other organization. 
The ST Contractor shall provide a copy of said Safety Program and subsequent 
program updates to the LTA. 
The ST Contractor shall participate in the State of California Department of Motor 
Vehicles òDriver Pull Notice Programó for appropriate monitoring of employee driver 
license activity. The ST Contractor shall require all drivers, control room personnel, and 
supervisors to participate in the safety program. 
 
7.4.15 Accident, Incident, and Complaint Procedures 

A. General Requirements 

The ST Contractor shall develop, implement, and maintain formal procedures, 
subject to LTA review and approval, to respond to accidents, incidents, service 
interruptions, and complaints. Such occurrences to be addressed include, but are 
not necessarily limited to, vehicle accidents, passenger injuries, passenger 
disturbances, in service vehicle failures, lift failures of buses in service and demand 
response vehicles operating more than thirty minutes behind schedule based on 
reservation times. 
 
Regardless of the type of incident or accident, LTA shall be notified immediately if 
Contractor becomes aware that members of the media (print, radio, television, on-
line) are present at the location of the incident or accident. 

B. Incidents 

The ST Contractor shall provide specific information to the LTA on all out-of-
ordinary incidents arising during the service. Such incidents shall include, but not be 
limited to, onboard incidents and disputes with or among passengers. The ST 
Contractor shall notify the LTA immediately after becoming aware of the incidents. 
Notification shall address the incident and how it was handled and resolved. 
Unless otherwise requested, written documentation of such notification shall be 
submitted on a monthly basis. Operators shall notify Dispatch of any illegal actions 
on the bus or injuries to passengers immediately. Dispatch shall notify the law 
enforcement agency of the jurisdiction in which the incident or accident took place. 

C. Accidents 

All traffic accidents involving LTA vehicles, irrespective of injury, shall be reported 
to the Highway Patrol, local police, or sheriff, as appropriate, and then to the LTA. 
The ST Contractor shall request that the law enforcement agency respond to 
investigate the accident. The ST Contractor shall furnish the LTA with copies of all 
accident reports.  
 
The LTA shall be notified by the ST Contractor of all accidents resulting in loss or 
damage to ST property as soon as possible, but in all cases within 24 hours. In 
cases involving injury, the ST Contractor shall notify the LTA immediately after 
appropriate emergency services are contacted. 



 

RFP #2024-01  Page 88 of 196 

D. Complaints 

Contractor shall address complaints as soon as possible. Initial contact with the 
complainant shall be made within twenty-four (24) hours of receiving the complaint 
in person, by telephone or by e-mail. Contractor shall make every reasonable 
effort within established LTA policies to resolve complaints at its level. Contractor 
shall immediately report complaints to the LTA that meet the criteria listed below, 
as such criteria may be amended by the LTA from time to time: 
 

¶ Complaints that cannot be resolved at Contractor level.  

¶ Complaints that can be mitigated through timely actions only by LTA 
staff.  

¶ Complaints by individuals that indicate they plan to complain to LTA 
staff, elected officials, or the Federal Transit Administration. 
 

Contractor shall prepare written reports on all complaints received in a format 
specified by the LTA. At a minimum, written reports on complaints shall be 
submitted to LTA weekly. 
 
Requests for services not currently provided by ST or CE shall be recorded and 
reported with complaints in a format specified by the LTA. 

E. Reporting Service Interruptions 

Contractor shall report to LTA in-service vehicle failures, lift failures of buses in 
service and demand response vehicles operating more than thirty minutes behind 
schedule, based on reservation times, in a time and manner specified by the LTA. 
At a minimum, these items shall be recorded and reported to the LTA weekly in a 
written format specified by the LTA. The activities required to be reported and the 
format in which they are reported is subject to change at LTAõs discretion. 
 

7.4.16 Vehicle Control and Scheduling 

The ST Contractor shall implement and maintain an effective vehicle control system to 
maintain radio or telephone contact with all vehicles in service so as to provide 
supervision and guidance to vehicle operators, and respond to mechanical breakdowns, 
accidents and incidents in a timely and responsible manner consistent with industry 
practice. 
 
The ST Contractor shall utilize a systematic method to schedule and transport ST 
passengers. The scheduling method shall integrate all demand for service into efficient 
vehicle tours that maximize productivity and assure service quality at levels prescribed 
in this Scope of Work. 
 
7.4.17 Operations Headquarters 

The ST Contractor shall be responsible for acquiring an operations headquarters that 
shall provide office space for the Project Manager and Dispatch staff. The office space 
shall be ADA accessible and be located within the City of Hollister.  
 
The ST Contractor shall provide and maintain operations and control room furnishings 
and equipment required to provide ST services. The ST Contractor shall provide and 
maintain computers, telephones, phone lines, maps, information boards, official time 
clock, desks, tables, chairs, and other office equipment as may be appropriate. 
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The ST Contractor shall be responsible for providing custodial services for the ST 
Contractor occupied areas. These services will be performed at a minimum of twice a 
week. The ST Contractor shall also be responsible for providing cleaning and 
maintenance supplies for custodial services. 
 
7.4.18 Telephone Reservation and Information System 

The ST Contractor shall acquire a telephone system and respond to incoming calls from 
ST patrons for the purposes of requesting service information and demand response 
service or reservations. The ST Contractor shall advise the LTA if call volume appears to 
exceed phone line capacity to respond to incoming calls with a minimum of busy 
signals. The ST Contractor shall coordinate with the LTA annually or more frequently, if 
necessary, to monitor and evaluate call volume and the need for additional phone lines. 
 
The ST Contractor shall install and maintain at the ST Contractorõs expense, separate 
telephone line(s) for business office, email accounts, internet, or other calls. The ST 
Contractor shall make special efforts to respond to telephone service and information 
requests from hearing-impaired ST patrons. The ST Contractor may provide TDD 
equipment for communications with hearing-impaired patrons or use the California 
Relay Service. 
 
7.4.19 Fares and Fare Collection 

All fares of any kind or character to be paid by ST patrons shall be established by the 
LTA. The ST Contractor shall request each patron pays the appropriate fare prior to 
being provided transportation service. All cash fares will be paid by patrons in the 
exact amount due for their appropriate fare classification. Fares shall be deposited by 
patrons into the fareboxes provided by the LTA in each vehicle. The ST Contractor shall 
collect or otherwise process, in the manner directed by the LTA, all non-cash fares 
(vouchers, transfers, passes and the like). All fares collected are the sole property of 
the LTA. The LTA may allocate the fares to the ST contractor. 
 
In the event a farebox requires repair or replacement, the ST Contractor will 
immediately have the LTA repair and/or exchange the broken farebox to ensure that 
regular service is not interrupted. Any transfer of revenue will be done in a secure 
fashion in accordance with the ST Contractorõs policies and procedures. All incidents of 
farebox malfunction shall be reported to the LTA within 24 hours. 
 
7.4.20 Fare Revenue Processing 

The ST Contractor shall process fares under dual custody at all times. When not in dual 
custody fares shall be stored in a vault or other highly secure, lockable container. Fares 
shall be counted utilizing dual custody in a room that is observable by supervisory staff 
either directly or by closed circuit television. Contractor shall reconcile fare revenues to 
passenger activity in a process approved by LTA. All fare accounting shall be in 
accordance with procedures to be proposed by the ST Contractor and subject to LTA 
approval. At least once each week, or more frequently if so directed by the LTA, the ST 
Contractor shall deposit fare revenue at a banking institution as directed by the LTA 
and submit deposit receipts to the LTA weekly. Reports on the revenues collected and 
deposited shall be provided to the LTA on a weekly basis. The LTA reserves the right to 
audit fare revenue collection and accounting at reasonable times without prior 
notification to the ST Contractor.  
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7.4.21 Books, Record, Reports, and Inspection 

The ST Contractor shall maintain all books, records, documents, accounting ledgers, and 
similar materials relating to work performed for the LTA under this Agreement on file 
for at least three (3) years following the date of final payment to the ST Contractor by 
the LTA. Original documents or certified copies shall be maintained locally at a place 
that shall be subject to the LTAõs approval. Any duly authorized representative(s) of the 
LTA shall have access to such records for the purpose of inspection, audit and copying 
at reasonable times, during the ST Contractorõs usual and customary business hours. 
Further, any duly authorized representative(s) of the LTA shall be permitted to observe 
and inspect any or all of the ST Contractorõs facilities and activities during the ST 
Contractorõs usual and customary business hours for the purposes of evaluating and 
judging the nature and extent of the ST Contractorõs compliance with the provisions of 
this Agreement. In such instances, the LTAõs representative(s) shall not interfere with or 
disrupt such activities.  
 
The ST Contractor shall collect, record, and report to the LTA on a monthly basis all 
accounting data for the ST operation in accordance with Section 99243 of the 
California Public Utilities Code, as is now in force or may hereafter be amended. All 
worksheets and detail information used to prepare these reports shall be available 
upon request. 
 
The ST Contractor shall collect, record, and report all operational data required by the 
LTA in a format approved by the LTA. Such data shall include, but not be limited to, 
data required under Section 99247 of the California Public Utilities Code, as is now in 
force or may hereafter be amended, passenger count data by fare and demographic 
category, vehicle hours, vehicle miles, vehicle revenue hours, vehicle revenue miles, 
passengers per hour, wheelchair boardings, missed trips, accidents and incidents, 
complaints and compliments, demand service requests refused, and passenger no-
shows. 
 
Information concerning vehicle activity shall be collected daily on the driverõs log, route 
driverõs report, dispatch log, and/or other forms as developed by the ST Contractor 
and approved by the LTA, and shall be summarized daily on the Daily Operations 
Summary. Daily vehicle activity data shall include, by individual vehicle, the number of 
passengers, wheelchair boardings, pick-up and drop-off times for demand response, 
mileage, and revenue. Dispatch records must show times for receipt of service requests, 
pick up assignment made, actual pick up, variance between promised and actual pick 
up times, actual drop off time, and total time between pick up and drop off. 
 
The Daily Operations Summary shall be compiled into weekly, monthly, quarterly, and 
annual reports; and shall provide data according to the individual routes, modes and 
total system. Individual totals shall be provided for peak hour services, weekdays and, 
if needed, evenings, Saturdays. 
 
In addition to statistical data, Monthly Reports shall summarize the employee safety 
program and training activities, employee turnover, and other information as may be 
requested from time to time. 
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Project Manager shall compile and submit monthly reports, which shall be submitted to 
the LTA no later than the tenth (10) calendar day of the following month, comprised of 
the following: 
 

¶ Transmittal Letter 

¶ Ridership 

¶ Revenue Service Hours 

¶ Revenue Service Miles 

¶ Fares Collected 

¶ Number of Service Days 

¶ Lift-Assisted Trips 

¶ Turn Downs 

¶ No Shows  

¶ Cancellations 

¶ Employee Hours 

¶ Monthly Fuel Usage 

¶ Summary of Ride Checks 

¶ Summary of Accidents 

¶ Summary of Incidents 

¶ Summary of Wait Time 

¶ Summary of Ride Time 

¶ Summary of Road Calls 
 

7.4.22 System Promotion 

The ST Contractor shall not be responsible to undertake or fund any advertising or 
promotional activities on behalf of the LTA. The ST Contractor shall, however, cooperate 
with the LTA in any such activities initiated by the LTA by making available needed 
equipment and personnel at no cost or expense to the LTA. The ST Contractor also shall 
dispense the LTA information publications, respond to patron requests for information, 
act as a liaison and provider of system promotion information with and to community 
agencies and groups, and do all other things requested by the LTA to assist and 
support the LTAõs advertising and public information efforts. The ST Contractor shall 
ensure that sufficient quantities of passenger information materials are maintained and 
appropriately organized and displayed on each revenue vehicle at all times. 
 
7.4.23 System Recommendations 

The ST Contractor shall continually monitor ST operations, facilities and equipment and 
shall, from time-to-time and as warranted, advise the LTA and make recommendations 
to it upon observed deficiencies and needed improvements. The LTA shall retain all 
authority, however, to make determinations and to take action on such 
recommendations. 
7.4.24 Route Planning and Schedule Coordination 

The ST Contractor will provide the LTA with information to contribute to short and long-
range planning and will collect data and perform miscellaneous surveys to be used in 
assimilating information needed to successfully monitor the service and clients and to 
respond to any and all reporting requirements. The ST Contractor will assist transit 
planning staff at the LTA in service planning. Contributions may include mileage, 
vehicle, and any other resource requirements needed to implement new or modified 
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service. This information may be used in budget preparation, planning, and in making 
transit presentations to the LTA, city, county, state, and federal agencies. 
 
7.4.25 Holiday Service 

Service will not be provided on New Yearõs Day, Presidentõs Day, Memorial Day, 
Independence Day, Labor Day, Veteranõs Day, Thanksgiving Day, and the day after, 
or Christmas Day, unless otherwise directed by the LTA to the ST Contractor in writing 
at least 30 days prior to the required day of service. 
 
7.4.26 Service Interruption 

In the event of a service interruption of any kind, the ST Contractor shall ensure that 
appropriate action is taken to mitigate the situation. In general, it is at the ST 
Contractorõs discretion how to mitigate such events.  
 
The ST Contractor shall provide a contingency plan in the event of a work stoppage by 
employees and/or in the event of lack of operators, supervisors, or maintenance 
personnel, in order to maintain and provide on-time bus service and acceptable 
performance standards to the LTA.  
 
The ST Contractor shall inform the LTA regarding any route problems, delays, detours, 
or vehicle breakdowns. Incidents/accidents that cause a major service interruption, 
severe injuries, or media attention shall be reported to the LTA as soon as reasonably 
possible. When normal routing or service is resumed, all service interruptions or detours 
must be reported to the LTA. 

7.5 CE and ST Contractor Duties and Responsibilities on LTA-Owned Vehicles 

All Contractors shall perform the duties and accept the responsibilities set forth below in 
connection with use of LTA vehicles and equipment. 
 

7.5.1 LTA Vehicles and Equipment 

By execution of the contract for management and operations services, of which this 
Scope of Work is a part, the Contractor shall acknowledge receipt of the vehicles and 
equipment listed in Appendix C, and that each and every item has been received in 
good working condition. In the event the LTA provides the Contractor with additional 
buses and/or equipment at future times, Appendix C shall be amended as set forth in 
Agreement Section 6.6.2, Minor Changes. Upon termination of the contract, the 
Contractor shall return all the LTA-owned equipment absent any damage, less 
reasonable wear and tear. 
 
All LTA provided vehicles and equipment shall be used by the Contractor to perform 
the services as required in this Scope of Work. Use of LTA vehicles and equipment that 
is not directly related to passenger pickups and emergency road-calls is strictly 
prohibited. The Contractor shall comply with all applicable federal statutes and 
regulations in connection with radio system use. 
7.5.2 Daily Vehicle Inspection and Servicing 

The Contractor shall perform daily vehicle servicing on all LTA vehicles used in revenue 
service. Daily vehicle servicing shall include, but not be limited to, fueling or charging; 
checking and, if necessary, adding engine oil and/or coolant; farebox vault pulling 
and replacement; wheelchair lift check; brake check; light and flasher check; interior 
sweeping and dusting; graffiti removal, exterior and interior visual inspection; and 
driverõs report of vehicle safety, reliability, or performance defects, including climate 
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control mechanisms. The Contractor shall develop, implement, and maintain a written 
checklist, which shall be subject to the LTAõs approval, of items included in the daily 
servicing of each vehicle. The checklist will be utilized and kept on file for the LTAõs and 
California Highway Patrolõs review. This checklist requirement may incorporate or 
supplement CHP required driverõs pre-trip safety inspections. 
 
In addition to the checklist, the Contractor shall complete and submit a work order to 
the LTAõs maintenance staff describing vehicle defects requiring fleet maintenance 
inspection or repair. Contractor must report directly to the LTA to ensure that defects 
noted in driver vehicle inspections are being repaired and not deferred for an 
unreasonable length of time. Preventative maintenance and vehicle repairs are 
performed by the LTA mechanics. The Contractor is responsible for reported vehicle 
conditions requiring repairs to the LTA mechanics in compliance with required General 
Maintenance Standards.  
 
All daily vehicle inspection checklists and work orders shall be submitted to LTA 
maintenance staff at the end of each operating day in a manner to be determined by 
the LTA. 
 
ST Contractor shall review DVIõs daily to ensure that repairs have been made as 
requested and specific repair requests are not being repeated.   
 
7.5.3 Vehicle Cleaning 

The Contractor shall maintain LTA vehicles in a clean and neat condition at all times. A 
bus cleaning and washing log shall be maintained and furnished to the LTA on a 
monthly basis. At the initial pullout each day the vehicles shall be clean inside and out. 
The interior of all vehicles shall be kept free of litter and debris to the maximum 
practicable extent throughout the operating day. Vehicles shall be swept and dusted 
daily. Interior panels, windows, and upholstery shall be cleaned of marks as necessary. 
The interiors of all vehicles shall be thoroughly washed at least twice per week (or 
more often to maintain a clean, sanitary interior), including all windows, seats, floor, 
stanchions and grab rails. All foreign matter such as gum, grease, dirt and graffiti shall 
be removed from interior surfaces during the interior cleaning process. Any damage to 
seat upholstery shall be immediately repaired or reported to the LTA maintenance staff 
upon discovery. 
 
Exteriors of all LTA vehicles shall be washed as required to maintain a clean, inviting 
appearance and in no event less than once per week. Exterior washing shall include bus 
body, all windows and wheels. Rubber or vinyl exterior components such as tires, 
bumper fascia, fender skirts and door edge guards shall be cleaned and treated with 
a preservative at least once per month, or as necessary to maintain an attractive 
appearance. Graffiti shall be removed as soon as is practical after it is detected, and 
in no case shall a vehicle be returned to service prior to the graffiti being removed. 
Buses shall be kept free of vermin and insects at all times. The Contractor shall 
exterminate all vermin and insects from all vehicles immediately upon their discovery, 
utilizing safe and non-hazardous materials. 
 
The Contractor shall promptly report all vehicle defects to LTAõs maintenance staff upon 
discovery. 
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7.5.4 Vehicle and Equipment Repair Due to Collision, Vandalism, or Abuse 

CONTRACTOR shall be responsible for the cost of all repairs to LTA vehicles and 
equipment, regardless of the party found to be at fault for the damage, to correct loss 
or damage due to collision, vandalism, theft, abuse or as the result of Contractor filling 
a vehicle fuel tank with improper fuel, if such damage occurred while the vehicle was 
under CONTRACTORõs care and control.  If LTA determines that vehicle or equipment 
loss or damage occurred while under CONTRACTORõs care and control, LTA will notify 
CONTRACTOR and will complete the repairs or have the repairs completed by a third 
party, and the cost of said repairs shall be deducted from payments due 
CONTRACTOR. Alternatively, LTA may, at its discretion, direct CONTRACTOR to 
expeditiously affect repairs. Repairs undertaken by CONTRACTOR shall be completed 
to LTAõs satisfaction. If any repairs undertaken by Contractor are not satisfactory to 
LTA, at its sole discretion LTA may allow CONTRACTOR an opportunity to correct the 
repair to LTAõs satisfaction at CONTRACTORõs cost, or LTA may arrange for repairs 
itself and bill CONTRACTOR for the full cost of the repairs. 
 
The Contractor shall promptly report vehicle damage to the LTA fleet maintenance 
staff. Should the LTA determine unreported vehicle or equipment damage is the 
responsibility of the Contractor, it shall notify the Project Manager or other designated 
on-site Contractor representative. As soon as is practicable, but in all cases within 24 
hours after notification, the Contractor representative shall review the damage. The LTA 
shall then complete the work, document the repair or replacement on a work order, and 
the Contractor shall be responsible for the cost of repairs in accordance with the 
provisions of the Agreement. 
 
7.5.5 Roadcalls and Towing  

The LTA fleet maintenance staff will respond to roadcalls to assist with disabled vehicles 
upon request by the Contractor. The Contractor shall adhere to the following 
procedures in making roadcalls:  
 
The Driver shall notify the Dispatch Office of the location and problem(s) with the 
vehicle. The driver shall make every attempt to park the vehicle in a safe location that 
does not block pedestrian or vehicle traffic. 
 
Dispatch notifies the LTA maintenance staff and forwards the information. Unless 
otherwise approved by LTA, a backup vehicle shall be dispatched to continue the 
affected route service. 
 
The LTA maintenance staff will go on site to assess the situation. Maintenance will 
determine if the vehicle can be repaired on site or if it should be towed into the yard. 
Under no circumstances should a vehicle be left unattended. 
 

In the event LTA maintenance staff is unavailable when first contacted, the dispatcher 
shall repeat attempts to contact staff up to 90 minutes prior to the scheduled closing of 
the dispatch office.  
 

If LTA maintenance staff is still unavailable 90 minutes prior to the close of dispatch, the 
dispatcher on duty shall request towing service to return the vehicle to the LTAõs 
maintenance facility at 3240 Southside Road, Hollister, California 95023. The 
dispatcher shall also notify the LTA of this course of action. 
 

A vehicle shall not be left unattended overnight unless specific authorization is given by 
the LTA staff. In the event that a vehicle will be left unattended, the Contractor shall 
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notify the appropriate law enforcement agency for the area in which the vehicle will 
be left. In such cases the driver shall secure the vehicle and remove all valuables. 
 

After-Hours Roadcalls: When a situation occurs outside of standard Maintenance and 
Administration work hours, the Dispatcher shall attempt to contact LTAõs Executive 
Director at the LTA office. If the Executive Director cannot be contacted there, the 
Dispatcher is authorized to contact the Executive Director at home If unable to contact 
the Executive Director, the Dispatcher shall contact LTAõs Transit Manager and seek 
direction in this situation. Written direction from the LTA may supersede this directive. 
 

If the roadcall is determined by the LTA to be caused by collision, vandalism, abuse, or 
Contractor employee error, then the cost of the roadcall shall be deducted from 
payment to the Contractor in accordance with the provisions of the contract. 
 

7.5.6 Vehicle Delivery  

The Contractor shall provide the delivery of vehicles to the LTA-designated suppliers 
for repair and servicing as requested by the LTA maintenance staff. The Contractor 
shall deliver vehicles as quickly as practicable, but, in any case, within five (5) working 
days following any LTA request. Except when delivery is required to repair damage as 
described in Section 6.8.1, Contractor shall be entitled to reimbursement for vehicle 
delivery expenses as specified in the Agreement. 
 

7.5.7 Vehicle Fueling and Charging  

Revenue vehicles shall be fueled or charged by Contractor at LTAõs fueling facility. LTA 
shall be responsible for the actual cost of the fuel or electricity. The Contractor shall be 
responsible for fueling or charging each vehicle with the type of fuel intended to be 
used for the type of engine or motor in the vehicle. The Contractor shall reimburse the 
LTA for the cost of repairs to vehicles fueled by the Contractor with improper fuel. The 
Contractor shall adhere to any and all accounting, administrative and operating 
procedures required by the LTA in connection with fueling operations. The Contractor 
shall record all fueling and charging activities by fuel type and submit a summary of 
such activities on the monthly report.  
 

The cost of fuel or electricity and charging or fueling of non-revenue vehicles shall be 
CONTRACTORõs responsibility. Non-revenue vehicles shall not be fueled at LTAõs fueling 
facility.   
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Exhibit B to Agreement: Federal Contract Clauses 
 

Parties referenced in the following clauses are defined as: 
 

òAwarding Agencyó is the San Benito County Local Transportation Authority (LTA) 
 
òPROJECTó is the Agreement for Operation of Transit Services with the LTA 
 
òCONTRACTORó is the third-party vendor who has entered into the Agreement for 
Operation of Transit Services with the LTA  
 
òSubagreementsó are agreements made between the CONTRACTOR and any 
subcontractors to facilitate the accomplishment of this third-party contract.  
 

1. No Obligation to Third-Parties by use of a Disclaimer 
 
A. No Federal Government Obligation to Third Parties. The CONTRACTOR agrees that, absent of 
the Federal Governmentõs express written consent, the Federal Government shall not be subject to 
any obligations or liabilities to any contractor, any third-party contractor, or any other person not 
a party to the Grant Agreement in connection with the performance of the PROJECT. 
Notwithstanding any concurrence provided by the Federal Government in or approval of any 
solicitation, or third-party agreement, the Federal Government continues to have no obligation or 
liabilities to any party, including the CONTRACTOR or third-party contractor. 
 
B. Third-Party Contracts and Subagreements Affected. To the extent applicable, federal 
requirements extend to third-party contractors and their contracts at every tier, and to the 
Subagreements of third-party contractors and the Subagreements at every tier. Accordingly, the 
CONTRACTOR agrees to include, and to require its third-party contractors to include appropriate 
clauses in each third-party contract and each Subagreement financed in whole or in part with 
financial assistance provided by the FTA. 
 
C. No Relationship between the California Department of Transportation and Third-Party 
Contractors. Nothing contained in this Contract or otherwise, shall create any contractual 
relationship, obligation or liability between the California Department of Transportation and any 
third-party contractors, and no third-party contract shall relieve the CONTRACTOR of his 
responsibilities and obligations hereunder. The CONTRACTOR agrees to be fully responsible to 
the Awarding Agency for the acts and omissions of its third-party contractors and of persons 
either directly or indirectly employed by any of them as it is for the acts and omissions of persons 
directly employed by the CONTRACTOR. The CONTRACTORõS obligation to pay its third-party 
contractors is an independent obligation from the Awarding Agencyõs obligation to make 
payments to the CONTRACTOR. As a result, the California Department of Transportation shall 
have no obligation to pay or to enforce the payment of any money to any third-party contractor. 
 
D. Obligations on Behalf of the California Department of Transportation. The CONTRACTOR shall 
have no authority to contract for or on behalf of or incur obligations on behalf of the California 
Department of Transportation. 
 
E. The Awarding Agency shall approve in writing all proposed Subagreements, Memorandums of 
Understanding (MOU), or similar documents relating to the performance of the Contract prior to 
implementation. The CONTRACTOR agrees that it will not enter into any Subagreements unless the 
same are approved in writing by the Awarding Agency. Any proposed amendments or 
modifications to such Subagreements must be approved by the Awarding Agency prior to 
implementation. 
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2. Debarment and Suspension. 
 

A. The CONTRACTOR agrees to comply with the requirements of Executive Order Nos. 12549 
and 12689, òDebarment and Suspension,ó 31 U.S.C. Section 6101 note; and U.S. DEPARTMENT 
OF TRANSPORTATION regulations on Debarment and Suspension and 49 CFR Part 29. 
 
B. Unless otherwise permitted by the California Department of Transportation, the CONTRACTOR 
agrees to refrain from awarding any third-party contract of any amount to or entering into any 
sub-contract of any amount with a party included in the òU.S. General Services Administrationõs 
(U.S. GSA) List of Parties Excluded from Federal procurement and Non-procurement Program,ó 
implementing Executive Order Nos. 12549 and 12689, òDebarment and Suspensionó and 49 CFR 
Part 29. The list also include the names of parties debarred, suspended, or otherwise excluded by 
agencies, and contractors declared ineligible for contract award under statutory or regulatory 
authority other than Executive Order Nos. 12546 and 12689. 
 
C. Before entering into any Subagreements with any subcontractor, the CONTRACTOR agrees to 
obtain a debarment and suspension certification from each prospective recipient containing 
information about the debarment and suspension status and other specific information of that 
awarding agency and its òprincipals,ó as defined at 49 CFR Part 29. 
 
D. Before entering into any third-party contract exceeding $25,000.00, the CONTRACTOR 
agrees to obtain a debarment and suspension certification from each third-party contractor 
containing information about the debarment and suspension status of that third-party contractor 
and its òprincipals,ó as defined at 49 CFR 29.105(p). The CONTRACTOR also agrees to require 
each third-party contractor to refrain from awarding any Subagreements of any amount, at any 
tier, to a debarred or suspended subcontractor, and to obtain a similar certification for any third-
party subcontractor, at any tier, seeking a contract exceeding $25,000.00. 
 

3. Program Fraud and False or Fraudulent Statements or Related Acts 
 

A. The CONTRACTOR acknowledges that the provisions of the Program Fraud Civil Remedies Act 
of 1986, as amended, 31 U.S.C. Section 3801 et seq. and US Department of Transportation 
regulations, òProgram Fraud Civil Remedies,ó 49 CFR Part 31, apply to its actions pertaining to 
this PROJECT. Upon execution of an underlying contract, the CONTRACTOR certifies or affirms the 
truthfulness and accuracy of any statement it has made, it makes, it may make, or causes to be 
made, and pertaining to the underlying contract or the federally assisted PROJECT for which this 
contracted work is being performed. In addition to other penalties that may be applicable, the 
CONTRACTOR further acknowledges that if it makes, or causes to be made, a false, fictitious, or 
fraudulent claim, statement, submission, or certification, the Federal Government reserves the right 
to impose the penalties of the Program Fraud Civil Remedies Act of 1986 in the CONTRACTOR to 
the extent the Federal Government deems appropriate. 
 

B. The CONTRACTOR also acknowledges that if it makes, or causes to be made, a false, fictitious, 
or fraudulent claim, statement, submission, or certification to the Federal Government under a 
contract connected with a PROJECT that is financed in whole or in part with federal assistance 
originally awarded by the FTA under the authority of 49 U.S.C. Section 5307, the Government 
reserves the right to impose the penalties of 18 U.S.C. Section 1001 and 49 U.S.C. Section 
5307(n)(1) on the CONTRACTOR, to the extent the Federal Government deems appropriate. 
 

C. The CONTRACTOR agrees to include the above two clauses in each Subagreement financed in 
whole or in part with Federal Assistance provided by the California Department of 
Transportation. It is further agreed that these clauses shall not be modified, except to identify the 
subcontractor who will be subject to the provisions. 
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4. Access to Records 
 

The Awarding Agency, the California Department of Transportation, the State Auditor General, 
and any duly authorized representative of the Federal government shall have access to any 
books, records, and documents of the CONTRACTOR and its subcontractors that are pertinent to 
this Contract of audits, examinations, excerpts, and transactions, and copies thereof shall be 
furnished if requested. The CONTRACTOR shall include a clause to this effect in every 
Subagreement entered into relative to the PROJECT. 
 

5. Record Keeping 
 

The CONTRACTOR and all subcontractors shall maintain all books, documents, papers, accounting 
records, and other evidence pertaining to the performance of this Contract. All parties shall make 
such materials available at their respective offices at all reasonable times during the performance 
and for three (3) years from the date of final payment under this Contract and all 
Subagreements. 
 
6. Accounting Records 
 
The CONTRACTOR shall establish and maintain separate accounting records and reporting 
procedures specified for the fiscal activities of the PROJECT. The CONTRACTORõS accounting 
system shall conform to generally accepted accounting principles (GAAP) and uniform standards 
that may be established by California Department of Transportation. All records shall provide a 
breakdown of total costs charged to the PROJECT including properly executed payrolls, time 
records, invoices, and vouchers. 
 
7. Federal Changes, Amendments to State, and Local Laws, Regulations, and Directives 
 
The terms of the most recent amendments to any federal, State, or local laws, regulations, FTA 
directives, and amendments to the grant or cooperative contract that may be subsequently 
adopted, are applicable to the PROJECT to the maximum extent feasible, unless the California 
Department of Transportation provides otherwise in writing. 
 
8. Civil Rights (Title VI, EEO, & ADA) 
 
During the performance of this Contract, the CONTRACTOR its assignees and successors in interest, 
agree to comply with all federal statutes and regulations applicable to grantee subrecipients 
under the Federal Transit Act, including, but not limited to the following: 
 
A. Race, Color, Creed, National Origin, Sex. In accordance with Title VI of the Civil Rights Act, as 
amended, 42 U.S.C. Section 2000e, and federal transit law at 49 U.S.C. Section 5332, the 
CONTRACTOR Agrees to comply with all applicable equal employment opportunity (EEO) 
requirements of the U.S. Department of Labor (U.S. DOL) regulations, òOffice of Labor,ó 41 CFR 
Parts 60 et seq., (which implement Executive Order No. 11246, òEqual Employment Opportunity,ó 
as amended by Executive Order No. 11375, òAmending Executive Order 11246 Relating to 
Equal Employment Opportunity,ó 42 U.S.C. Section 2000e note), and with any applicable federal 
statutes, executive orders, regulations, and federal policies that may in the future affect 
construction activities undertaken in the course of the PROJECT. The CONTRACTOR agrees to take 
affirmative action to ensure that applicants are employed, and that employees are treated 
during employment, without regard to their race, color, creed, national origin, sex, or age. Such 
action shall include, but not be limited to, the following: employment, upgrading, demotion or 
transfer, recruitment or recruitment advertising, layoff or termination, rates of pay or other forms 
of compensation; and selection from training, including apprenticeship. In addition, the 
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CONTRACTOR agrees to comply with any implementing requirements the California Department 
of Transportation any issue. 
 
B. Nondiscrimination. The CONTRACTOR, with regard to the work performed by it during the 
contract term shall act in accordance with Federal Law. Specifically, the CONTRACTOR shall not 
discriminate on the basis of race, color, national origin, religion, sex, age, or disability in the 
selection and retention of subcontractors, including procurement of materials and leases of 
equipment. The CONTRACTOR shall not participate either directly or indirectly in the 
discrimination prohibited by Section 21.5 of the U.S. Department of Transportationõs Regulations, 
including employment practices when the Contract covers a program whose goal is employment. 
Further, in accordance with Section 102 of the Americans with Disabilities Act (ADA), as amended, 
42 U.S.C. Section 12112, the CONTRACTOR agrees that it will comply with the requirements of 
U.S. Equal Employment Opportunity Commission, òRegulations to Implement the Equal Employment 
Provisions of the Americans with Disabilities Act,ó 29 CFR Part 1630, pertaining to employment of 
persons with disabilities. In addition, the CONTRACTOR agrees to comply with any implementing 
requirements the California Department of Transportation may issue. 
 
C. Solicitations for Subcontractors Including Procurements of Materials and Equipment. In all 
solicitations, either by competitive bidding or negotiation by the CONTRACTOR for work 
performed under a Subagreement, including procurements of materials or leases of equipment, 
each potential subcontractor or supplier shall be notified by the CONTRACTOR of the 
subcontractorõs obligations under this Contract and the Regulations relative to nondiscrimination on 
the grounds of race, color, or national origin. 
 
D. Information and Reports. The CONTRACTOR shall provide all information and reports required 
by the Regulations, or directives issued pursuant thereto, and shall permit access to its books, 
records, accounts, other sources of information and its facilities as may be determined by the 
Awarding Agency or the California Department of Transportation to be pertinent to ascertain 
compliance with such Regulations or directives. Where any information required of a 
CONTRACTOR is in the exclusive possession of another who fails or refuses to furnish the 
information, the CONTRACTOR shall certify to the Awarding Agency of the California Department 
of Transportation as appropriate and shall set fourth what efforts it has made to obtain the 
information. 
 
E. Sanctions for Noncompliance. In the event of the CONTRACTORõS noncompliance with the 
nondiscrimination provisions of the Contract, the Awarding Agency shall: 
 

1. Withholding of payment to the CONTRACTOR under the Contract until the 
CONTRACTOR complies, and/or 

2. Cancellation, termination, or suspension of the Contract, in whole or in part. 
 

F. Incorporation of Provisions. The CONTRACTOR shall include the provisions of these paragraphs 
A through F in every Subagreement, including procurements of materials and leases of equipment, 
unless exempt by the Regulations or directives issued pursuant thereto. The CONTRACTOR will 
take such action with respect to any subcontractor or procurement as the Awarding Agency or the 
California Department of Transportation may direct as a means of enforcing such provisions 
including sanctions for noncompliance; provided, however, that in the event a CONTRACTOR 
becomes involved in, or is threatened with, litigation with a subcontractor or supplier as a result of 
such directions, the CONTRACTOR may request the Awarding Agency to enter into such litigation 
to protect the interest of the Awarding Agency, and, in addition, the CONTRACTOR may request 
the California Department of Transportation to enter into such litigation to protect the interests of 
the California Department of Transportation. 
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9. Incorporation of FTA Terms 
 
Incorporation of Federal Transit Administration (FTA) Terms - The preceding provisions include, in 
part, certain Standard Terms and Conditions required by DOT, whether or not expressly set forth 
in the preceding contract provisions. All contractual provisions required by DOT, as set forth in 
FTA Circular 4220.1F are hereby incorporated by reference. Anything to the contrary herein 
notwithstanding, all FTA mandated terms shall be deemed to control in the event of a conflict with 
other provisions contained in this Agreement. The CONTRACTOR shall not perform any act, fail to 
perform any act, or refuse to comply with any California Department of Transportation requests 
which would cause the California Department of Transportation to be in violation of the FTA terms 
and conditions. The CONTRACTOR shall not perform any act, fail to perform any act, or refuse to 
comply with any Awarding Agency requests which would cause the Awarding Agency to be in 
violation of the FTA terms and conditions. 
 
10. Energy Conservation 
 
The CONTRACTOR agrees to comply with the mandatory energy efficiency standards and 
policies within the applicable California Department of Transportation energy conservation plans 
issued in compliance with the Energy Policy and Conservation Act, 42, U.S.C. Section 6321 et seq. 
 
11. Buy America 
 
The CONTRACTOR shall comply with the Buy-America requirements of 49 U.S.C. 5323(j) and 49 
CFR Part 661 for all procurements of steel, iron, and manufactured products used in PROJECT. 
Buy-America requirements apply to all purchases, including materials and supplies funded as 
operating costs, if the purchase exceeds the threshold for small purchases (currently 
$100,000.00). Separate requirements for rolling stock are set out at 49 U.S.C. 5323(j)(2)(c) and 
49 CFR 661.11. Rolling stock must be assembled in the United States and have a 60 percent 
domestic content. 
 
12. Lobbying 
 
A. The CONTRACTOR agrees that it will not use federal assistance funds to support lobbying. In 
accordance with 31 U.S.C. and U.S. Department of Transportation Regulations, òNew Restrictions 
on Lobbying.ó 49 CFR Part 20, if the bid is for an award for $100,000.00 or more the Awarding 
Agency will not make any federal assistance available to the CONTRACTOR until the Awarding 
Agency has received the CONTRACTORõS certification that the CONTRACTOR has not and will 
not use federal appropriated funds to pay any person or organization to influence or attempt to 
influence an officer or employee of any federal agency, a member of Congress, an officer or 
employee of Congress, or an employee of a member of Congress in connection with the awarding 
of any federal grant, cooperative agreement, or any other federal award from which funding for 
the PROJECT is originally derived, consistent with 31 U.S.C. Section 1352, and; 
 
B. If applicable, if any funds other than federal appropriated funds have been paid or will be 
paid to any person for influencing or attempting to influence an office or employee of any 
federal agency, a member of Congress, an officer or employee of Congress, or an employee of 
a member of Congress, in connection with this federal contract, grant, loan, or cooperative 
agreement, the undersigned shall complete and submit Standard Form-LLL, òDisclosure Form to 
Report Lobbying,ó in accordance with the form instructions. 
 
C. The CONTRACTOR shall require that the language of the above two clauses be included in the 
award documents for all sub-awards at all tiers (including Subagreements, sub-grants, and 
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contracts under grants, loans, and cooperative agreements) which exceed $100,000.00 and that 
all awarding agencies shall certify and disclose accordingly. 
 
This Contract is a material representation of facts upon which reliance was placed when the 
Contract was made or entered into. These provisions are a prerequisite for making or entering 
into a Contract imposed by Section 1352, Title 31, U.S. Code. Any person who fails to comply 
with these provisions shall be subject to a civil penalty of not less than $10,000.00 and not more 
than $100,000.00 for each failure. 
 
13. Clean Air 
 
A. The CONTRACTOR agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Clean Air Act, as amended, 42 U.S.C. Section 7401 et seq. The 
CONTRACTOR agrees to report each violation to the Awarding Agency and understands and 
agrees that the Awarding Agency will, in turn, report each violation as required to assure 
notification to FTA and the appropriate EPA Regional Office. 
 
B. The CONTRACTOR also agrees to include these requirements in each Subagreement exceeding 
$100,000 financed in whole or in part with Federal assistance provided by FTA. 
 
14. Clean Water 
 
A. The CONTRACTOR agrees to comply with all applicable standards, orders or regulations 
issued pursuant to the Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 et seq. 
The CONTRACTOR agrees to report each violation to the Awarding Agency and understands and 
agrees that the Awarding Agency will, in turn, report each violation as required to assure 
notification to FTA and the appropriate EPA Regional Office. 
 
B. The CONTRACTOR also agrees to include these requirements in each Subagreement exceeding 
$100,000 financed in whole or in part with Federal assistance provided by FTA. 
 
15. Charter Service Operations 
 
The CONTRACTOR agrees to comply with 49 U.S.C. Section 5323(d) and 49 CFR Part 604, which 
provides that recipients and awarding agencies of the FTA assistance are prohibited from 
providing charter service using federally funded equipment or facilities if there is at least one 
private charter operator willing and able to provide the service, except under one of the 
exceptions listed at 49 CFR-Subpart B. Any charter service provided under one of the exceptions 
must be òincidental,ó i.e., it must not interfere with or detract from the provision of mass 
transportation. The CONTRACTOR assures and certifies that the revenues generated by its 
incidental charter bus operations (if any) are, and shall remain, equal to or greater than the cost 
(including depreciation on federally assisted equipment) of providing the service. The 
CONTRACTOR understands that the requirements of 49 CFR Part 604 will apply to any charter 
service provided, the definitions in 49 CFR part 604 apply to this contract, and any violation of 
this contract may require corrective measures and the imposition of penalties, including debarment 
from the receipt of further federal assistance for transportation. 
 
16. School Bus Operations 
 
Pursuant to 49 U.S.C. 5323(F) and 49 CFR Part 605, the CONTRACTOR agrees that it and all its 
subcontractors will: (1) engage in school transportation operations in competition with private 
school transportation operators only to the extent permitted by an exception provided by 49 
U.S.C. 5323(F) and implementing regulations, and (2) comply with requirements of 49 CFR Part 
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605 before providing any school transportation using equipment of facilities acquired with 
federal assistance awarded by the FTA and authorized by 49 U.S.C. Chapter 53 or Title 23 
U.S.C. for transportation projects. The CONTRACTOR understands that the requirements of 49 
CFR Part 605 will apply to any school transportation it provides, that the definitions of 49 CFR 
Part 605 apply to any school transportation agreement, and a violation of the contract may 
require corrective measures and the imposition of penalties, including debarment from the receipt 
of further federal assistance for transportation. 
 
17. Drug and Alcohol Program 
 
The CONTRACTOR agrees to establish and implement a drug and alcohol testing program that 
complies with 49 CFR Part 655, produce any documentation necessary to establish its compliance 
with Part 655, and permit any authorized representative of the United States Department of 
Transportation or its operating administrations, the California Department of Transportation, or 
the Awarding Agency to inspect the facilities and records associated with the implementation of 
the drug and alcohol testing program as required under 49 CFR Part 655 and review the testing 
process. The CONTRACTOR agrees further to certify annually its compliance with Part 655 before 
February 15th and to submit the Management Information System (MIS) reports before February 
15th to LTA, 330 Tres Pinos Road, Suite C7, Hollister, CA 95023. To certify compliance the 
CONTRACTOR shall use the "Substance Abuse Certifications" in the "Annual List of Certifications 
and Assurances for Federal Transit Administration Grants and Cooperative Agreements," which is 
published annually in the Federal Register. 
 
18. Intelligent Transportation Systems (ITS) National Architecture 
 
To the extent applicable, the CONTRACTOR agrees to conform to the National Intelligent 
Transportation System (ITS) Architecture and Standards as required by 23 U.S.C. Section 517(d), 
23 U.S.C. Section 512 note, and 23 CFR Part 655 and 940, and follow the provisions of the FTA 
Notice, òFTA National ITS Architecture Policy on Transit projects,ó 66 Fed. Reg. 1455 et seq., 
January 8, 2001, and any other implementing directives the FTA may issue at a later date, 
except to the extent the FTA determines otherwise in writing. 
 
19. Section 504 and Americans with Disabilities Act Program Requirements 
 
The CONTRACTOR will comply with 49 CFR Parts 27, 37, and 38, implementing and Americans 
with Disabilities Act and Section 504 of the Rehabilitation Act of 1973, 29 U.S.C. Section 794, as 
amended. 
 
20. Recycled Products 
 
The CONTRACTOR agrees to comply with all the requirements of Section 6002 of the Resource 
Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962), including but not limited to 
the regulatory provisions of 40 CFR Part 247, and Executive Order 12873, as they apply to the 
procurement of the items designated in Subpart B of 40 CFR Part 247. 
 
21. Transit Employee Protective Arrangements (Transit Operation Only) 
 
The CONTRACTOR agrees to comply with applicable transit employee protective requirements, 
as follows: 
 
A. The CONTRACTOR agrees to carry out the transit operations work on the underlying contract in 
compliance with terms and conditions determined by the U.S. Secretary of Labor to be fair and 
equitable to protect the interests of employees employed under this Contact and to meet the 
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employee protective requirements of 49 U.S.C. 5333(b), and U.S.DOL guidelines at 29 CFR Part 
215, and any amendments there to. 
 
B. The CONTRACTOR also agrees to include the applicable requirements in each Subagreement 
involving transit operations financed in whole or in part with federal assistance provided by the 
FTA. 
 
22. Breaches and Disputes  
 
Any dispute, other than audit, concerning a question of fact arising under this Agreement that is 
not disposed of by agreement shall be submitted in writing to a committee consisting of Awarding 
Agency Contracts Administrator and General Counsel. This Committee may consider the written 
information or additional verbal information submitted by CONTRACTOR at the request of the 
Committee. A determination shall be made by the Committee within 10 business days. In the event 
that CONTRACTOR disputes the Committeeõs determination, CONTRACTOR may request review 
by Awarding Agencyõs Executive Director of unresolved claims or disputes, other than audit, not 
later than 30 days after completion of all work under the Agreement. The CONTRACTORõS 
request for review must be submitted in writing. Neither the pendency of a dispute, nor its 
consideration by the Committee, will excuse CONTRACTOR from full and timely performance in 
accordance with this Agreement  
 
23. Disadvantaged Business Enterprises (DBE) 
 
The requirements of 49 CFR Part 26, Regulations of the U.S. Department of Transportation, apply 
to this contract. It is the policy of the Council of San Benito County Governments to practice 
nondiscrimination based on race, color, sex, or national origin in the award or performance of this 
contract. All firms qualifying under this solicitation are encouraged to submit bids/proposals. 
Award of this contract will be conditioned upon satisfying the requirements of this bid 
specification. These requirements apply to all bidders/offerors, including those who qualify as a 
DBE. A DBE contract goal of 0 percent has been established for this contract. The Council of San 
Benito County Governments has an overall established DBE goal of 6.3 percent. The 
bidder/offeror shall make good faith efforts, as defined in Appendix A, 49 CFR Part 26, to meet 
the contract goal for DBE participation in the performance of this contract. 
 
The bidder/offeror will be required to submit the following information: (1) the names and 
addresses of DBE firms that will participate in the contract; (2) a description of the work that each 
DBE firm will perform; (3) the dollar amount of the participation of each DBE firm participating; 
(4) Written documentation of the bidder/offerorõs commitment to use a DBE subcontractor whose 
participation it submits to meet the contract goal; (5) Written confirmation from the DBE that it is 
participating in the contract as provided in the commitment made under (4); and (5) if the contract 
goal is not met, evidence of good faith efforts. 
 
The CONTRACTOR, subrecipient, or subcontractor shall not discriminate on the basis of race, color, 
national origin, or sex in the performance of this contract. The CONTRACTOR shall carry out 
applicable requirements of 49 CFR Part 26 in the award and administration of DOT assisted 
contracts. Failure by the CONTRACTOR to carry out these requirements is a material breach of 
this contract, which may result in the termination of this contract or such other remedy as the 
recipient deems appropriate. 
 
The prime CONTRACTOR agrees to pay each subcontractor under this prime contract for 
satisfactory performance of its contract no later than 15 days from the receipt of each payment 
the prime contract receives from the Council of San Benito County Governments. The prime 
CONTRACTOR agrees further to return retainage payments to each subcontractor within thirty 
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days after the subcontractorõs work is satisfactorily completed. Any delay or postponement of 
payment from the above referenced time frame may occur only for good cause following written 
approval of the Council of San Benito County Governments. This clause applies to both DBE and 
non-DBE subcontracts. 
 
Failure to comply with the terms of this provision may result in any or all of the following actions 
including but not limited to: 
  
1. A finding of material breach of contract  
2. Suspension of payment of invoices  
3. Bringing to the attention of the Department of Transportation any false, fraudulent, or dishonest 
conduct in connection with the program, so that DOT can take the steps (e.g., referral to the 
Department of Justice for criminal prosecution, referral to the DOT Inspector General, action 
under suspension and debarment or Program Fraud and Civil Penalties result) provided in 
26.109. 
 
The obligation of the bidder/offeror is to make good faith efforts. The bidder/offeror can 
demonstrate that it has done so either by meeting the contract goal or documenting good faith 
efforts.  
 
Termination of a DBE: In conformance with 49 CFR Section 26.53: 
 
(1) CONTRACTOR shall not terminate a listed DBE subcontractor unless CONTRACTOR has 
received prior written authorization from the Project Manager. The Project Manager will 
authorize termination only if the Project Manager determines that CONTRACTOR has good cause 
to terminate the DBE subcontractor. As used in this Section, ògood causeó includes those 
circumstances listed in 49 CFR Section 26.53(f)(3). 
 
(2) Prior to requesting authorization to terminate and/or substitute a DBE subcontractor, 
CONTRACTOR shall give notice in writing to the DBE subcontractor, with a copy to Awarding 
Agency, of its intent to request termination and/or substitution, and the reason for the request. The 
DBE subcontractor shall have five days to respond to the CONTRACTORõS notice and state the 
reasons, if any, why it objects to the proposed termination of its subcontract and why Awarding 
Agency should not approve the CONTRACTORõs action. Awarding Agency may, in instances of 
public necessity, approve a response period shorter than five days. 
 
(3) If a DBE subcontractor is terminated or fails to complete its work for any reason, 
CONTRACTOR shall be required to make good faith efforts to replace the original DBE 
subcontractor with another DBE. 
 
DBE Certification and Decertification: If a DBE subcontractor is decertified during 
the life of the contract, the decertified subcontractor shall notify CONTRACTOR in writing with the 
date of decertification. If a subcontractor becomes a certified DBE during the life of the contract, 
the subcontractor shall notify CONTRACTOR in writing with the date of certification. 
CONTRACTOR shall then provide to the Project Manager of Awarding Agency written 
documentation indicating the DBEõs existing certification status. 
 
Noncompliance by CONTRACTOR. CONTRACTORõs failure to comply with any requirement of this 
Section is a material breach of this Agreement, which may result in the termination of this 
Agreement or such other remedy as Awarding Agency may deem appropriate. 
Any subcontract entered into as a result of this Agreement shall contain all of the provisions of this 
section. 
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24. Termination  
 
CONTRACTORõs failure to perform any term or condition of this Agreement as a result of 
conditions beyond its control such as, but not limited to, war, strikes, fires, floods, acts of God, 
governmental restrictions, power failures, or damage or destruction of any network facilities or 
servers, shall not be deemed a breach of this Agreement, and may be cause for termination of 
the Agreement. (49 USC 5323 Sec 11). 
Additional termination provisions include:  
 

A. A. Termination for Convenience (General Provision). When it is in the 
Awarding Agencyõs best interest, the Awarding Agency reserves the right 
to terminate this Contract, in whole or in part, at any time by providing a 
TEN (10) DAY WRITTEN NOTICE to the CONTRACTOR. The 
CONTRACTOR shall be paid its costs, including contract closeout costs, 
and profit on work performed up to the time of termination. The 
CONTRACTOR shall promptly submit its termination claim to the 
Awarding Agency. If the CONTRACTOR has any property in its 
possession belonging to the Awarding Agency, the CONTRACTOR will 
account for the same, and dispose of it in the manner the Awarding 
Agency directs. 
 

B. Termination for Default (General Provision). If the CONTRACTOR does 
not deliver supplies in accordance with the contract delivery schedule, or, 
if the contract is for services, the CONTRACTOR fails to perform in the 
manner called for in the contract, or if the CONTRACTOR fails to comply 
with any other provisions of the contract, the Awarding Agency may 
terminate this contract for default. Termination shall be effected by 
serving a notice of termination on the CONTRACTOR setting forth the 
manner in which the CONTRACTOR is in default. The CONTRACTOR will 
only be paid the contract price for supplies delivered and accepted, or 
services performed in accordance with the manner of performance set 
forth in the contract. 

 
If it is later determined by the Awarding Agency that the CONTRACTOR 
had an excusable reason for not performing, such as a strike, fire, or 
flood, events which are not the fault of or are beyond the control of the 
CONTRACTOR, the Awarding Agency, after setting up a new delivery of 
performance schedule, may allow the CONTRACTOR to continue work, or 
treat the termination as a termination for convenience. 

 
C. Mutual Termination. The PROJECT may also be terminated if the 

Awarding Agency and the CONTRACTOR agree that its continuation 
would not produce beneficial results commensurate with the further 
expenditure of funds or if there are inadequate funds to operate the 
PROJECT equipment or otherwise complete the PROJECT. 

 
25. Prohibition on Certain Telecom and Video Surveillance Services or Equipment 
 
Consistent with Section 889 of the John S. McCain National Defense Authorization Act for Fiscal 
Year 2019, Pub. L. 115-232 (Aug. 13, 2018), CONTRACTOR must not: (a) provide òcovered 
telecommunications equipment or servicesó (as that term is defined in Section 889 of the Act) as 
part of its performance under this Contract, if such equipment or services will be used as a 
substantial or essential component of any system or as critical technology as part of any system; 
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or (b) use such covered telecommunication equipment or services as a substantial or essential 
component of any system or as critical technology as part of any system, regardless of whether 
that use is in connection with performance of work under this Contract, subject only to the 
exception that covered telecommunications equipment or services may be provided or used if the 
equipment or services cannot route or redirect user data traffic or permit visibility into any user 
data or packets that such equipment transmits or otherwise handles. 
  
26. Legal Matters Concerning a Covered Transaction 
 
If a current or prospective legal matter that may affect the Federal Government emerges, the 
CONTRACTOR must promptly notify Awarding Agency, which will promptly notify the FTA Chief 
Counsel and FTA Regional Counsel for the Region in which Awarding Agency is located. The 
CONTRACTOR must include an equivalent provision in its subagreements at every tier, for any 
agreement that is a òcovered transactionó according to 2 C.F.R. ÄÄ 180.220 and 1200.220. 
 
a. The types of legal matters that require notification include, but are not limited to, a 
major dispute, breach, default, litigation, or naming the Federal Government as a party 
to litigation or a legal disagreement in any forum for any reason.  
 
b. Matters that may affect the Federal Government include, but are not limited to, the 
Federal Governmentõs interests in the Award, the accompanying Underlying 
Agreement between the FTA and Awarding Agency, and any Amendments thereto, or the 
Federal Governmentõs administration or enforcement of federal laws, regulations, and 
requirements. 
 
c. Additional Notice to U.S. DOT Inspector General. The CONTRACTOR must promptly notify 
Awarding Agency, which will promptly notify the U.S. DOT Inspector General in addition to the 
FTA Chief Counsel or Regional Counsel for the Region in which Awarding Agency is located, if 
the CONTRACTOR has knowledge of potential fraud, waste, or abuse occurring on a 
Project receiving assistance from FTA. The notification provision applies if a person 
has or may have submitted a false claim under the False Claims Act, 31 U.S.C. § 
3729, et seq., or has or may have committed a criminal or civil violation of law 
pertaining to such matters as fraud, conflict of interest, bid rigging, misappropriation or 
embezzlement, bribery, gratuity, or similar misconduct involving federal assistance. 
This responsibility occurs whether the Project is subject to this Agreement or another 
agreement with Awarding Agency involving a principal, officer, employee, agent, or Third-Party 
Participant of the CONTRACTOR. It also applies to subcontractors at any tier. Knowledge, 
as used in this paragraph, includes, but is not limited to, knowledge of a criminal or 
civil investigation by a Federal, state, or local law enforcement or other investigative 
agency, a criminal indictment or civil complaint, or probable cause that could support 
a criminal indictment, or any other credible information in the possession of the 
CONTRACTOR. In this paragraph, òpromptlyó means to refer information without delay and 
without change. This notification provision applies to all divisions of the CONTRACTOR, 
including divisions tasked with law enforcement or investigatory functions.  
 
27. Safe Operation of Motor Vehicles  
 
a. Seat Belt Use. The CONTRACTOR agrees to implement Executive Order No. 13043, 
òIncreasing Seat Belt Use in the United States,ó April 16, 1997, 23 U.S.C. Ä 402 note, (62 Fed. 
Reg. 19217), by: (1) Adopting and promoting on-the-job seat belt use policies and programs for 
its employees and other personnel that operate company-owned vehicles, company-rented 
vehicles, or personally operated vehicles; and (2) Including a òSeat Belt Useó provision in each sub 
agreement related to the Award.  
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b. Distracted Driving, Including Text Messaging While Driving. The CONTRACTOR agrees to 
comply with: (1) Executive Order No. 13513, òFederal Leadership on Reducing Text Messaging 
While Driving,ó October 1, 2009, 23 U.S.C. Ä 402 note, (74 Fed. Reg. 51225); (2) U.S. DOT 
Order 3902.10, òText Messaging While Driving,ó December 30, 2009; and (3) The following U.S. 
DOT Special Provision pertaining to Distracted Driving:  

1. Safety. The CONTRACTOR agrees to adopt and enforce workplace safety policies to 
decrease crashes caused by distracted drivers, including policies to ban text messaging while 
using an electronic device supplied by an employer, and driving a vehicle the driver owns or 
rents, a vehicle the AWARDING AGENCY owns, leases, or rents, or a privately-owned vehicle 
when on official business in connection with the Award, or when performing any work for or on 
behalf of the Award; 

2. Size. The CONTRACTOR agrees to conduct workplace safety initiatives in a manner 
commensurate with its size, such as establishing new rules and programs to prohibit text 
messaging while driving, re-evaluating the existing programs to prohibit text messaging while 
driving, and providing education, awareness, and other outreach to employees about the safety 
risks associated with texting while driving; and 

3. Extension of Provision. The CONTRACTOR agrees to include the preceding Safe 
Operation of Motor Vehicles from this AGREEMENT in its sub agreements and at each tier 
supported with federal assistance, and encourage compliance with this provision. 
 
28. Fly America 
 
 A. Shipments by Ocean Vessel. For third-party contacts that may involve equipment, materials, or 
commodities which may be transported by ocean vessels, the CONTRACTOR and subagreements 
must comply with 46 U.S.C. Section 55303 and 46 CFR Part 381, òCargo Preferences-U.S. Flag 
Vessels.ó 
 
B. Shipments by Air Carrier. For third-party contracts that may involve shipments of federally 
assisted property by air carrier, the CONTRACTOR and subagreements must comply with the òFly 
Americaó Act and 49 U.S.C. Section 40118, òUse of United States of America Flag Carriers,ó and 
41 CFR Section 301-10.131 through 301-10.143. 
 
C. Project Travel. In accordance with Section 5 of the International Air Transportation Fair 
Competitive Practices Act of 1973, as amended, (òFly Americaó Act), 49 U.S.C. 40118 and 41 
CFR Part 301-10, the CONTRACTOR and all subcontractors are required to use U.S. Flag air 
carriers for U.S. Government-financed international air travel and transportation, to the extent 
such service is available or applicable. 
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Exhibit C to Agreement: LTA Vehicle, Facility, and Equipment List 
 
County Express and Specialized Transportation Vehicles 
 

Number Service Last 5 VIN Make, Model Number Seats Fuel 

61 County Express 59589 2013 Glaval Universal  12A/2WC Gas 

64 County Express M1409 
2013 Glaval 
Freightliner 

28A/ 2WC Diesel 

65 County Express 55154 2016 Glaval Universal 16A/2WC Gas 

66 County Express 55136 2016 Glaval Universal 16A/2WC Gas 

67 County Express 55144 2016 Glaval Universal 16A/2WC Gas 

68 County Express 55140 2016 Glaval Universal  12A/2WC Gas 

69 County Express C3099 2016 Glaval Legacy 32A/2WC Diesel 

70 County Express C3100 2016 Glaval Legacy 32A/2WC Diesel 

71 County Express 02737 2018 Starcraft Allstar 12A/2WC Gas 

72 County Express 04298 2018 Starcraft Allstar 12A/2WC Gas 

73 County Express 02743 2018 Starcraft Allstar 12A/2WC Gas 

74 County Express 63766 2020 Glaval Universal 16A/2WC Gas 

75 County Express K3583 2020 Glaval Legacy 28A/2WC Diesel 

76 County Express 61325 2020 Glaval Universal 16A/2WC Gas 

77 County Express 60715 2020 Glaval Universal 16A/2WC Gas 

78 County Express 60717 2020 Glaval Universal  16A/2WC Gas 

79 County Express 10886 2021 Glaval Universal 16A/2WC Gas 

80 County Express 10873 2021 Glaval Universal 16A/2WC Gas 

81 County Express D0066 2022 Glaval Legacy 28A/2WC Diesel  

738 County Express 62867 2013 Starcraft Allstar 16A/2WC Gas 

735 Specialized Transportation 84647 2010 Glaval 16A/2WC Gas 

736 Specialized Transportation 96624 2010 Braun Entervan 5A/1WC Gas 

737 Specialized Transportation 61432 2013 Eldorado  5A/1WC Gas 

740 Specialized Transportation 63759 2020 Glaval Universal 16A/2WC Gas 

741 Specialized Transportation 01097 2019 Braun Entervan  5A/1WC Gas 

742 Specialized Transportation 74327 2021 Starcraft Allstar 16A/ 2WC Gas 

63 Specialized Transportation 17477 2013 Braun Entervan  5A/1WC Gas 
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County Express Facility Floor Plan 
 

 
 
County Express and Specialized Transportation Radio Equipment 
 
County Express and Specialized Transportation: Kenwood NX-700 base station with òpush-to-talkó 
radios in each vehicle with automatic digital ID feature.  
 
County Express Only: Vehicle location and tracking software using òpush-to-talkó GPS location via 
Google Maps. Software allows remote monitoring capability for emergency situations.  
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County Express RouteMatch Dispatching Software and Hardware 
 

Software: Paratransit Data Management Modules 

¶ Admin/Settings Module 

¶ Customers Module  
o Data Import 

¶ Funding Sources Module 

¶ Addresses Module 

¶ Trips Module 

¶ Scheduling Module 

¶ Dispatching Module 

¶ Services  
o Billing Module 

¶ RouteMatch Billing Engine 

¶ Verification Module 

¶ Reporting Module 

¶ Drivers Module 

¶ Vehicles Module 

¶ Mobile Data System Module 
 

Hardware 
Quantity Description 

20 Samsung Galaxy Tab A7 Lite, 8.7 inch 

One (1) Dell Optiplex 3010 

Processor 3rd Gen Intel Core i5-3470 

Memory 8GB RAM 

Video Card Intel 174, Integrated Graphics 

Speakers AX510 Black Sound Bar 

Monitor Dell Professional P2412H 24-inch Widescreen Flat Panel 

Operating System Windows 7 Professional  

Software Microsoft Office Professional 2010 

Keyboard Dell Multimedia with Hot Keys 

Mouse Dell MS111 USB Optical 

One (1) Dell Optiplex 9020 

Operating System Windows 10 Pro 

Processor Intel Core i7-4770 CPU 

Video Card Intel HD 4600, Integrated Graphics 

Memory 16GB RAM 

Power Supply Dual, Redundant Power Supply 

Speakers AX510 Black Sound Bar 

Monitor Dell Professional P2412H 24-inch Widescreen Flat Panel 

Keyboard Smart Card Reader USB 

Mouse Silver Storm Optical 
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8 APPENDICES  

Appendix A (Forms to be submitted with Proposal) 

Form A-1, A-2, A-3: Price Proposal  
Form A-4: Operating Cost Detail Form  
Form A-5: Start Up Cost Detail Form  
Form A-6: Labor Wages  
Form A-7: Labor Benefits  

Appendix B (Forms to be submitted with Proposal) 

Form B-1: DBE Participation 
Form B-2: Non-Collusive Affidavit  
Form B-3: Eligible Bidder Certificate  
Form B-4: Certification of Primary Participant Regarding Debarment, Suspension, and 
Other Responsibility Matters  
Form B-5: Certification of Lower Tier Participants Regarding Debarment, Suspension, and 
Other Ineligibility and Voluntary Exclusion 
Form B-6: Certification of Restriction on Lobbying  
Form B-7: Buy America Certificate  
Form B-8: Acknowledgement of Addenda 

Appendix C: LTA Vehicle, Facility, and Equipment List (This Appendix will be referenced as 
Exhibit C in the final Scope of Work)  

Appendix D: Future Capital and Planning Projects  

Appendix E: Protest Procedures  

Appendix F: Sample CE and ST Reports  

CE Monthly Report  
ST Monthly Report  
CE/ST Section 5310 Report    

Appendix G: County Express Operations Personnel Wages  

Appendix H: Collective Bargaining Agreement  

Appendix I: Specialized Transportation Operations Personnel Wages 

Appendix J: Definitions of Acronyms and Terms 
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Appendix A (Forms to be submitted with Proposal) 
 

Form A-1: Price Proposal County Express 
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Form A-2: Price Proposal Specialized Transportation 
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Form A-3: Price Proposal Combined County Express and Specialized Transportation 
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Form A-4: Operating Cost Detail Form 
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Form A-5: Start-up Cost Detail Form 
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Form A-6: Labor Wages 

 
 
 
 
 
 
 



 

RFP #2024-01  Page 118 of 196 

Form A-7: Labor Benefits 
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Appendix B (Forms to be submitted with Proposal) 
 

 
Form B-1: DBE Participation 
 
This form must be completed for the Prime Contractor submitting the Bid, Proposal or Quotation 
and each subcontractor listed in the Bid, Proposal or Quotation who will be performing work 
under any subsequent contract. 
 
A Disadvantaged Business Enterprise (DBE) is defined as follows: 
 
A for-profit small business concern that is: 
 
1. at least 51 percent owned by one or more individuals who are both socially and economically 

disadvantaged or, in the case of corporation, in which 51-percent of the stock is owned by 
one or more such individual; and 
 

2. whose management and daily business operations are controlled by one or more of the 
socially and economically disadvantaged individuals who own it. 

 
 
If your firm is a DBE, as defined above, please indicate below (check one box): 
 

 Ǐ  Yes, my firm does qualify as a Disadvantaged Business Enterprise. 
 

 Ǐ  No, my firm is not a Disadvantaged Business Enterprise. 
 
 
If you answered òyesó above, please attach your DBE Certification to this page. 

 
Dated: 
 
 
Official Address:      Name of Bidder 
 
 
       By 
 
       Title 
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Form B-2: Non-Collusive Affidavit 
 
 
 
STATE OF  
 
COUNTY OF 
 
being first duly sworn, deposes and says: 
 
   That he is     of the firm of 
 
 

(Firm Name) 
 
the party making the foregoing Bid, that such Bid is genuine and not collusive or sham; that said 
bidder has not colluded, conspired, connived, or agreed, directly or indirectly, with any bidder or 
person, to put in a sham Bid or to refrain from bidding, and has not in any manner, directly or 
indirectly, sought by agreement or collusion, or communication or conference, with any person, to 
fix the bid price of affiant or of any other bidder, or to fix any overhead, profit or cost element 
of said bid price, or of that of any other bidder, or to secure any advantage against the SAN 
BENITO COUNTY LOCAL TRANSPORTATION AUTHORITY or any person interested in the 
proposed contract; and that all statements in said bid are true. 
 
  That neither any officer or employee of SAN BENITO COUNTY LOCAL TRANSPORTATION 
AUTHORITY is in any manner interested, directly or indirectly, in the bid to which this Non-
Collusive Affidavit is attached, nor in the Contract which may be made pursuant to said Bid, nor in 
any expected profits which may arise therefrom.  
 
Dated: 
 
 
Official Address:      Name of Bidder 
 
 
       By 
 
       Title 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

RFP #2024-01  Page 121 of 196 

Form B-3: Eligible Bidder Certificate 
 
 
The bidder hereby certifies that he/she is not on the Comptroller General of the United States of 
America list of ineligible bidders. 
 
 
 
 
Dated:  
 
 
 
 
 
 
             NAME OF BIDDER 
 
 
 
     BY 
 
     TITLE 
 
     BY 
 
     TITLE 
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Form B-4: Certification of Primary Participant Regarding Debarment, Suspension, and Other 
Responsibility Matters 

The Primary Participant (applicant for an FTA grant or cooperative agreement, or potential 
contractor for a third party contract),_________________certifies to the best of its knowledge 
and belief, that it and its principals: 

 
1. Are not presently debarred, suspended, proposed for debarment, declared ineligible, or 
voluntarily excluded from covered transactions by any Federal department or agency; 

 
2. Have not within a three-year period preceding this proposal been convicted of or  
had a civil judgment rendered against them for commission of fraud or a criminal offense in 
connection with obtaining, attempting to obtain, or performing a public transaction; violation of 
Federal or State antitrust statues or commission of embezzlement, theft, forgery, bribery, 
falsification or destruction of records, making false statements, or receiving stolen property; 
 
3. Are not presently indicted for or otherwise criminally or civilly charged by a governmental 
entity (Federal, State, or local) with commission of any of the offenses enumerated in paragraph 
(2) of this certification; and, 
 
4. Have not within a three-year period preceding this application/proposal had one or  
more public transactions (Federal, State or local) terminated for cause or default. 
 
(If the primary participant (applicant for an FTA grant, or cooperative agreement, or potential 
third-party contractor) is unable to certify to any of the statements in this certification, the 
participant shall attach an explanation to this certification.) 
 
THE PRIMARY PARTICIPANT (APPLICANT FOR AN FTA GRANT OR COOPERATIVE AGREEMENT, 
OR POTENTIAL CONTRACTOR FOR A THIRD-PARTY CONTRACT), _______________________, 
CERTIFIES OR AFFIRMS THE TRUTHFULLNESS AND ACCURACY OF THE CONTENTS OF THE 
STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND UNDERSTANDS THAT THE 
PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE THERETO. 
 
       ______________________________ 
       Signature & Title of Authorized Official 
 
The undersigned chief legal counsel for the__________________________________ 
Hereby certifies that the _______________________ has authority under State and local law to 
comply with the subject assurances and that the certification above has been legally made. 
 
                                   _________________________________ 

              Signature of Applicantõs Attorney 

 
         ____________________ 
 
          Date 
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Form B-5: Certification of Lower Tier Participants Regarding Debarment, Suspension, and 
Other Ineligibility and Voluntary Exclusion 
 
The lower tier Participant (potential sub-grantee or sub-recipient under an FTA project, potential 
third-party contractor, or potential subcontractor under a third-party contract), 

____________________, certifies, by submission of this proposal, that neither it nor its principals 
are presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily 
excluded from participation in this transaction by any Federal department or agency. 
 
(I the lower Tier participant (potential sub-grantee or sub-recipient under a FTA project, potential 
third-party contractor, or potential subcontractor under a third-party contract) is unable to certify 
to any of the statements in this certification, such participant shall attach an explanation to this 
proposal.) 
 
THE LOWER-TIER PARTICIPANT (POTENTIAL SUB-GRANTEE OR SUB-RECIPIENT UNDER AN FTA 
PROJECT, POTENTIAL THIRD PARTY CONTRACTOR, OR POTENTIAL SUBCONTRACTOR UNDER A 
MAJOR THIRD PARTY CONTRACT) 
_________________________, CERTIFIES OR AFFIRMS THE TRUTHFULLNESS AND ACCURACY 
OF THE CONTENTS OF THE STATEMENTS SUBMITTED ON OR WITH THIS CERTIFICATION AND 
UNDERSTANDS THAT THE PROVISIONS OF 31 U.S.C. SECTIONS 3801 ET SEQ. ARE APPLICABLE 
THERETO. 
 
 
 
 
     ______________________________________ 
         Signature and Title of Authorized Official 
 
 
 
     ___________________________ 
       Date 
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Form B-6: Certification of Restriction on Lobbying 
 

I, ____________________________     , hereby certify on 

   (name and title of grantee official) 
 
behalf of _____________________________________________ that 
   (name of grantee) 
 
1. No Federal appropriated funds have been paid or will be paid, by or on behalf of  
the undersigned, to any person for influencing or attempting to influence an officer or employee 
of any agency, a member of Congress, and officer or employee of Congress, or an employee of 
a member of Congress in connection with the awarding of any Federal contract, the making of 
any Federal loan, the entering into of any cooperative agreement, and the extension, 
continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or 
cooperative agreement. 
 
2. If any funds other than Federal appropriated funds have been paid or will be paid  
to any person for influencing or attempting to influence an officer or employee of any agency, a 
member of Congress, and officer or employee of Congress, and an employee of a grant, loan, or 
cooperative agreement, the undersigned shall complete and submit Standard Form-LLL òDisclosure 
Form to Report Lobbying,ó in accordance with its instructions. 
 
3. The undersigned shall require that the language of this certification be included in  
the award documents for all subawards at all tiers (including subcontracts, subgrants, and 
contracts under grants, loans, and cooperative agreements) and that all subrecipients shall certify 
and disclose accordingly. 
 
This certification is a material representation of fact upon which reliance is placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 
and not more than $100,000 for each such failure. 
 
Executed this _________ day of_________________, 20__. 
 
 
   By__________________________________________ 
    (signature of authorized official) 
 
    ___________________________________________ 
    (title of authorized official) 
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Form B-7: Buy America Certificate 
 
 
The CONTRACTOR agrees to comply with 49 U.S.C. 5323(j) and 49 C.F.R. Part 661, which 
provide that Federal funds may not be obligated unless steel, iron, and manufactured products 
used in FTA-funded projects are produced in the United States, unless a waiver has been granted 
by FTA or the product is subject to a general waiver. Requirements for rolling stock are set out at 
49 U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11. Rolling stock must be assembled in the United 
States and have a 60 percent domestic content.  

 
Certificate of Compliance with 49 U.S.C. 5323(j)(2)(C) 

 
The bidder or offeror hereby certifies that it will comply with the requirements of 49 U.S.C. 

5323(j)(2)(C) and the regulations at 49 C.F.R. Part 661.11. 
 
Date ____________________________________________________________ 
 
Signature ________________________________________________________ 
 
Company Name __________________________________________________  
 
Title ____________________________________________________________  
 

OR 
 
 

Certificate of Non-Compliance with 49 U.S.C. 5323(j)(2)(C) 
 
The bidder or offeror hereby certifies that it cannot comply with the requirements of 49 

U.S.C. 5323(j)(2)(C) and 49 C.F.R. 661.11, but may qualify for an exception pursuant to 49 
U.S.C. 5323(j)(2)(A), 5323(j)(2)(B), or 5323(j)(2)(D), and 49 CFR 661.7. 

 
Date ___________________________________________________________  
 
Signature ________________________________________________________  
 
Company Name __________________________________________________  
 
Title ____________________________________________________________ 
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Form B-8: Acknowledgement of Addenda  
 

___________________________________________________________________________ 
(Proposer or Proposed Subcontractor Business Name) 

hereby acknowledges receipt of all Addenda through and including: 
 

Addendum No.  , dated . 

Addendum No.  , dated . 

Addendum No.  , dated . 

Addendum No.  , dated . 

Addendum No.  , dated . 

Addendum No.  , dated . 

Addendum No.  , dated . 

Addendum No.  , dated . 

 

Authorized Representative Name and Title: ____________________________________ 

Authorized Representative Signature: _________________________________  

 
Date______________________________________ 
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Appendix C: LTA Vehicle, Facility, and Equipment List 
 
County Express and Specialized Transportation Vehicles 

Number Service Last 5 VIN Make, Model Number Seats Fuel 

61 County Express 59589 2013 Glaval Universal  12A/2WC Gas 

64 County Express M1409 
2013 Glaval 
Freightliner 

28A/3WC Diesel 

65 County Express 55154 2016 Glaval Universal 16A/2WC Gas 

66 County Express 55136 2016 Glaval Universal 16A/2WC Gas 

67 County Express 55144 2016 Glaval Universal 16A/2WC Gas 

68 County Express 55140 2016 Glaval Universal  12A/2WC Gas 

69 County Express C3099 2016 Glaval Legacy 32A/2WC Diesel 

70 County Express C3100 2016 Glaval Legacy 32A/2WC Diesel 

71 County Express 02737 2018 Starcraft Allstar 12A/2WC Gas 

72 County Express 04298 2018 Starcraft Allstar 12A/2WC Gas 

73 County Express 02743 2018 Starcraft Allstar 12A/2WC Gas 

74 County Express 63766 2020 Glaval Universal 16A/2WC Gas 

75 County Express K3583 2020 Glaval Legacy 28A/2WC Diesel 

76 County Express 61325 2020 Glaval Universal 16A/2WC Gas 

77 County Express 60715 2020 Glaval Universal 16A/2WC Gas 

78 County Express 60717 2020 Glaval Universal  16A/2WC Gas 

79 County Express 10886 2021 Glaval Universal 16A/2WC Gas 

80 County Express 10873 2021 Glaval Universal 16A/2WC Gas 

81 County Express D0066 2022 Glaval Legacy 28A/2WC Diesel  

738 County Express 62867 2013 Starcraft Allstar 16A/2WC Gas 

735 Specialized Transportation 84647 2010 Glaval 16A/2WC Gas 

736 Specialized Transportation 96624 2010 Braun Entervan 5A/1WC Gas 

737 Specialized Transportation 61432 2013 Eldorado  5A/1WC Gas 

740 Specialized Transportation 63759 2020 Glaval Universal 16A/2WC Gas 

741 Specialized Transportation 01097 2019 Braun Entervan  5A/1WC Gas 

742 Specialized Transportation 74327 2021 Starcraft Allstar 16A/ 2WC Gas 

63 Specialized Transportation 17477 2013 Braun Entervan  5A/1WC Gas 
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County Express Facility Floor Plan 
 

 
 
 
County Express and Specialized Transportation Radio Equipment 
 
County Express and Specialized Transportation: Kenwood NX-700 base station with òpush-to-talkó 
radios in each vehicle with automatic digital ID feature.  
 
County Express Only: Vehicle location and tracking software using òpush-to-talkó GPS location via 
Google Maps. Software allows remote monitoring capability for emergency situations.  
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County Express RouteMatch Dispatching Software and Hardware 
 

Software: Paratransit Data Management Modules 

¶ Admin/Settings Module 

¶ Customers Module  
o Data Import 

¶ Funding Sources Module 

¶ Addresses Module 

¶ Trips Module 

¶ Scheduling Module 

¶ Dispatching Module 

¶ Services  
o Billing Module 

¶ RouteMatch Billing Engine 

¶ Verification Module 

¶ Reporting Module 

¶ Drivers Module 

¶ Vehicles Module 

¶ Mobile Data System Module 
 

Hardware 
Quantity Description 

20 Samsung Galaxy Tab A7 Lite, 8.7 inch 

One (1) Dell Optiplex 3010 

Processor 3rd Gen Intel Core i5-3470 

Memory 8GB RAM 

Video Card Intel 174, Integrated Graphics 

Speakers AX510 Black Sound Bar 

Monitor Dell Professional P2412H 24-inch Widescreen Flat Panel 

Operating System Windows 7 Professional  

Software Microsoft Office Professional 2010 

Keyboard Dell Multimedia with Hot Keys 

Mouse Dell MS111 USB Optical 

One (1) Dell Optiplex 9020 

Operating System Windows 10 Pro 

Processor Intel Core i7-4770 CPU 

Video Card Intel HD 4600, Integrated Graphics 

Memory 16GB RAM 

Power Supply Dual, Redundant Power Supply 

Speakers AX510 Black Sound Bar 

Monitor Dell Professional P2412H 24-inch Widescreen Flat Panel 

Keyboard Smart Card Reader USB 

Mouse Silver Storm Optical 
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Appendix D: Future Capital and Planning Projects 

The following is a list of future capital and planning projects that the LTA is anticipating to implement 
or conduct. The project list is meant to provide proposers insight to LTAõs vision for CE and ST 
operations. However, all the projects below are subject to funding availability. 

¶ County Express dispatch facility upgrades underway (windows, flooring, repaving the bus 
yard, installing charging stations, etc.) 

¶ County Express Fixed Route implementation of Short Range Transit Plan recommended 
structure 

¶ County Express bus schedule and website redesign 

¶ County Express bus stop improvements (signage, shelters, solar lighting, etc.) 

¶ County Express real-time passenger notification system for Fixed Route and Intercounty 
services  

¶ County Express and Specialized Transportation radio repeater tower installation 

¶ County Express and Specialized Transportation rolling stock (replacement, expansion and 
conversion to zero emissions) 

¶ Specialized Transportation branding 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

RFP #2024-01  Page 131 of 196 

Appendix E: Protest Procedures  
 

Overview of LTAõs Protest Procedures 
 
Under certain circumstances, an interested party to procurement may protest to the LTA the award 
of a contract that may or may not involve the direct application of funds from Caltrans and the 
Federal Transportation Administration (FTA). The fact the LTA is a recipient of Caltrans and FTA 
funds cannot be construed as evidence of Caltransõ and FTA's involvement in a particular 
procurement.  

These procedures are intended to ensure that valid complaints are properly handled and 
responded to. Spurious proposal protests may be subject to civil proceedings for the recovery of 
compensatory and/or punitive damages.  

Detailed below are the LTAõs Protest Procedures and instructions for, when applicable, obtaining 
the protest procedures of Caltrans and the FTA.  

1. General Conditions  

The LTA's review of any protest will be limited to:  

1.1. General Conditions 

Á Violations of State or Local laws or regulations. Violations of Federal laws or 
regulations shall be under the jurisdiction of the FTA. 

Á Violations of the LTA's purchasing procedures. 

Á Violations of the LTA's protest procedures or failure to review a complaint or 
protest.  

1.2. Protests must be filed with the LTAõs Executive Director by the dates directed in 
paragraphs 10 and 11 below if the protest is based on the LTAõs failure to adhere to 
its procedures. 

 
1.3. The protest filed with the LTA shall:  
 

Á Include the name, address and telephone number of the protestor. 

Á Identify the number of the solicitation contract. 

Á Contain a statement of the grounds for protest and any supporting 
documentation. The grounds for the protest must be supported to the full extent 
feasible. Additional materials in support of an initial protest will be considered 
only if filed within the time limits specified below in paragraph 3. 

Á Indicate the ruling or relief desired from the LTA.  

1.4. No formal briefs or other technical forms of pleading or motion are required, but a 
protest and other submissions should be concise, logically arranged, clear and legible. 

 
2. Time for Filing  

Protests shall be filed within the specified limits set forth in the specifications, which are the 
subject of the procurement, and must adhere strictly to any procedures specified therein. 
The time period established for the filing of protests as set forth in all such specifications will 
be controlling and will take precedence over a time period established herein.  
 
Protests must be filed within the time limits set forth in paragraphs 10 and 11 below, in 
order to be construed as timely. If the requirements and scope of work, which are the subject 
of a particular procurement, set forth a different period for filing a protest, then the 
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provisions of paragraph 1 above will apply.  
 
A protest may be considered, even if the initial filing is late, in the following circumstances: 

Á Good cause based on a compelling reason beyond the protestor's control, whereby the 
lateness is due to the fault of the LTA in the handling of his/her protest submission.  

Á The LTA determines the protest raised issues significant to a procurement practice or 
procedure.  

Á The LTA is directed by Caltrans and/or FTA to either consider or reconsider the protest.  

Á A court of competent jurisdiction invites, expects, or otherwise expresses interest in the 
agency's decision. 

 
3. Time for Submission of Additional Information 

Any additional information requested or required by the LTA from the protestor or 
interested parties shall be submitted as expeditiously as possible, but in no case later than 
five (5) days after the receipt of such request, unless specifically accepted by the LTA. 
 

4. Confidentiality 
Materials submitted by a protestor will not be withheld from any interested party outside 
of the Agency, or from any member of the public making a request for public records or 
public information, except to the extent that withholding of records or information is 
permitted or required by law or regulation. If the protestor considers that the protest 
contains proprietary material which should be withheld, a statement advising the LTA of this 
fact may be affixed to any transmittal to any Government agency which may be involved 
in the protest. The alleged proprietary information must be identified wherever it appears. 
 

5. Furnishing of Information of Protests  
The LTA shall, upon request, make available to any interested party information bearing on 
the substance of the protest which has been submitted by the protestor or interested parties, 
except to the extent that withholding of information is permitted or required by law or 
regulation. Any comments thereof shall be submitted within a maximum of ten (10) days. 

6. Withholding of Award  
When a protest has been filed before the contract is awarded, the LTA will not make an 
award prior to the resolution of the protest. When a protest has been filed before the 
opening of proposals, the LTA will not open proposals prior to the resolution of the protest. 
When a protest has been filed after the award of a contract and prior to the procurement, 
the LTA will notify the Contractor to suspend activity unless the LTA determines:  

Á The items to be procured are urgently required; or  

Á Delivery or performance will be unduly delayed by failure to either make the award 
promptly or to continue with the procurement; or 

Á Failure to make prompt award or to continue with the procurement will otherwise cause 
undue hardship to the LTA or other Local, State or Federal Governments. 

7. Protest Review - Level One  
Upon receipt of a protest, the LTAõs Executive Director will create an ad hoc Protest Review 
Panel to review all relevant materials associated with the protest. The Panel shall be 
comprised of two representatives of San Benito County Local Transportation Authority. The 
Panel shall determine the validity of the protest and what actions will be taken. 
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The Panel will be directed to prepare a report within fifteen (15) days. The Panel will notify 
the protestor and any interested parties of their findings, actions and of the procedures for 
requesting reconsideration. The report shall include the following: 

Á Copies of all relevant proposals; 

Á A copy of the Request for Proposal including pertinent provisions of the specifications; 

Á A copy of the abstract of proposals;  

Á Any other documentation that pertains to the protest including correspondence with the 
proposers; and  

Á A statement by the LTA explaining its actions and the reasons for them. 

A conference on the merits of the protest with members of the panel may be held at the 
request of the protestor. The request for a conference should be made in a timely manner 
so as not to interfere with the resolution of the protest and not later than twenty (20) days 
after the initial protest was filed.  

 
8. Protest Review - Level Two 

Reconsideration of a decision by the LTA may be requested by the protestor or any 
interested party. The request for reconsideration shall contain a detailed statement of the 
factual and legal grounds upon which reversal or modification is deemed warranted, 
specifying any errors of law made or information not previously considered. 

The request for the reconsideration of the Protest Review Panel's decision shall be filed not 
later than ten (10) days after the Panel issues its written report and shall be filed with the 
LTA. The protest shall not be considered pending during the ten (10) day period specified 
in this paragraph. 

Upon receipt of the request for reconsideration, the LTA shall schedule an informal 
administrative hearing with the protestor and the Protest Review Panel. The hearing shall 
be filed not later than fifteen (15) days after the receipt of the request for reconsideration.  

The LTA shall issue in writing its final determination of the reconsidered protest within five 
(5) days of the administrative hearing. 

9. Effect of Judicial Proceedings 
The LTA may refuse to decide any protest where the matter involved is the subject of 
litigation before a court of competent jurisdiction or has been decided on the merits by such 
a court. The foregoing shall not apply where the court requests, expects or otherwise 
expresses interest in the LTA's decision. 

 
Protest Deadlines 
 

1. Pre-Proposal Protests  
Direct protests concerning LTAõs pre-award process in writing (via mail only) to Executive 
Director, 330 Tres Pinos Road, Suite C7, Hollister, CA 95023, Phone: 831-637-7665, by 
5:00 p.m., July 22, 2024 The Executive Director will respond to these protests by July 29, 
2024 by express mail or email. 
 

      2. Post-Proposal Protests  
Direct protests concerning LTAõs pre-award process in writing (via mail only) to Executive 
Director, 330 Tres Pinos Road, Suite C7, Hollister, CA 95023, Phone: 831-637-7665, by 
5:00 p.m., September 13, 2024 The Executive Director will respond to these protests by 
September 20, 2024 by express mail or email. 
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2. Post-Award Protests  
Direct protests concerning LTAõs post-award process in writing (via mail only) to the Executive 
Director, 330 Tres Pinos Road, Suite C7, Hollister, CA 95023, Phone: 831-637-7665, by 
5:00 pm, November 1, 2024. The Executive Director will respond to these protests by 
November 8, 2024 by express mail, or email. 

 
3. Appeal of LTAõs Decision to Caltrans  

Under limited circumstances, after an interested party has exhausted its administrative 
remedies at LTAõs level, the interested party may appeal San Benito LTAõs decision to the 
California Department of Transportation (Caltrans). The deadline for pre-proposal protest 
appeals to Caltrans is August 8, 2024. The deadline for post-proposal protest appeals to 
Caltrans by September 30, 2024. The deadline for post-award protest appeals to Caltrans 
is 5:00 pm, November 19, 2024. 

  
Caltrans limits review of appeals to: 
 
(1) LTAõs procedural failures (LTA does not have protest procedures, or has not complied with 

its protest procedures, or has not reviewed the protest when presented an opportunity to 
do so.) 

(2)  Violations of Federal law or regulations 
(3) Violations of State or local law or regulations 
 
Appeals to Caltrans must: 
 
 (1)  State the name and address of the interested party. 
 (2)  Identify LTAõs responsible for the RFP process. 
 (3) State the grounds for appeal, with supporting documentation. 
 (4)  Include a copy of the protest filed with LTA and a copy of LTAõs decision. 
 (5) State the relief sought from Caltrans. 
  
Direct appeals (via mail only) to: 
 
   California Department of Transportation 
   Division of Local Assistance, MS 39 
 PO Box 942874  
 Sacramento, CA 94274-0001 
 
 
Send a copy (via mail only) of the appeal to San Benito LTA. 
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Appendix F: Sample County Express and Specialized Transportation 
Reports 

 
County Express Monthly Report 
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Specialized Transportation Monthly Report 
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County Express/Specialized Transportation 5310 Report 
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Appendix G: County Express Operations Personnel Wages and Benefits 
 
 

Position Status Pay Rate Seniority Date Exempt 

Driver Regular Full-Time  24.00 1/8/2024  N 

Driver  Regular Part-Time  24.75 3/6/2023  N 

Driver Regular Full-Time  28.75 1/27/2014  N 

Driver Regular Full-Time  24.75 10/17/2022  N 

Driver  Regular Full-Time  28.75 2/20/2014  N 

Driver Regular Full-Time  24.75 8/15/2022  N 

Driver Regular Part-Time  24.75 6/13/2022  N 

Driver  Regular Full-Time  24.00 5/8/2023  N 

Driver Regular Full-Time  24.00 4/12/2023  N 

Driver Regular Full-Time  28.75 3/25/1991  N 

Driver Regular Full-Time  28.75 9/23/2010  N 

Dispatcher Regular Full-Time  29.84 2/1/1988  N 

Driver Regular Full-Time  24.00 1/8/2024  N 

Dispatcher Regular Full-Time  28.00 5/14/2018  N 

Driver Regular Full-Time  28.75 11/20/2007  N 

Driver Regular Full-Time  28.75 7/9/1996  N 

Driver Regular Full-Time 24.00 4/3/2023  N 

Driver Regular Full-Time 28.75 4/17/2006  N 

General Manager             Regular Full-Time        Confidential Confidential Y 

Project Manager Regular Full-Time Confidential Confidential Y 

 
 
IMPORTANT NOTE AND DISCLAIMER 
 
The wages and benefits paid to all dispatchers and operators for the MV Transportation San 
Benito County operating location are governed by a Collective Bargaining Agreement between 
MV Transportation, Hollister Division# 30 and the Teamsters Local Union No.890. The agreement 
is attached for review. The agreement expires December 31, 2025; wages and benefits are 
expected to increase in the upcoming negotiations. 
 
 
BARGAINED, NON-EXEMPT DISPATCHER AND OPERATOR BENEFITS: 
 
HOLIDAY PAY: Full time employees are eligible for eight (8) paid holidays. Part time employees 
are eligible for six (6) paid holidays. 
 
MEDICAL INSURANCE: The Company offers medical insurance to eligible employees under four 
different tiers. The Employerõs contribution will be based on the rates for Full Coverage under the 
applicable tier at the following contribution rates or percentages found in section 10.3 of the 
agreement. 
 
DENTAL AND VISION INSURANCE: The Company shall provide Dental and/or Vision Insurance 
to eligible employees. The Employer will pay the full cost of any coverage options selected by its 
employees up to the cap of Employer contribution for Full Coverage.  



 

RFP #2024-01  Page 146 of 196 

 
LIFE INSURANCE: The Company shall offer life benefits for all eligible employees. 
 
401K: The Company shall provide a 401K Retirement Savings Plan to all employees effective 
after thirty (30) calendar days. The Company shall match $.20 for every dollar an employee 
contributes to this plan up to six (6%) percent of an employeeõs annual salary. 
 
VACATION PAY: Full time employees start to accrue vacation on the first day after their first 
year at the rate of 3.33 hours per month. The accrual rate increases to 6.66 hours per month 
after three years of full time employment. The accrual rate increases to 10 hours per month after 
five (5) years of service. 
 
SICK PAY: Full-time employees shall be eligible for four (4) hours of sick pay for every calendar 
month, up to a maximum of forty-eight (48) hours annually. Part-time employees are eligible for 
two (2) hours a month up to a maximum of twenty-four hours annually. 
 
BEREAVEMENT: The Company shall provide time so that individuals attending to a death in the 
immediate family shall be allowed up to three (3) days of paid bereavement leave. 
 
SAFETY BONUS: Each non-probationary employee shall be eligible to participate in the 
Companyõs òDestination Zeroó Safety Bonus program. For each quarter that an employee has 
worked and has met the eligibility qualifications, they will receive four (4) hours of bonus pay. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 

Appendix H: Collective Bargaining Agreement 
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